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Performance Work Statement 
ICF Contract# EP-C-11-005 
Work Assignment #5-04 

Title: QM RA Activities to Support Criteria Development and Implementation 

Work Assignment Contracting Officer Representative (WACOR}: 

Alternate WACOR: 

John Ravenscroft (Mail Code 4304T) 
Office of Water, Office of Science and Technology 
Health and Ecological Criteria Division 
1200 Pennsylvania Ave, N.W. 
Washington, DC 20460 
Phone(202)566-1101 
E-mail: ravenscroft.joh n @epa.gov 

Sharon Nappier (Mail Code 43041) 
Office of Water, Office of Science and Technology 
Health and Ecological Criteria Division 
1200 Pennsylvania Ave, N.W. 
Washington, DC 20460 
Telephone#: 202-566-0740 
E-mail: nappier.sha ron @epa .gov 

Period of Performance: January 1, 2016 through June 30, 2016 

**Note: No CBI data will be needed in the course of this work assignment. 

Contractor PWS: 3.1, 3.3, and 3.6 

Background: EPA is issued new CWA 304(a) Recreational Ambient Water Quality Criteria 
(AWQC) in December 2012. The science underpinning the new criteria describes human health 
effects and water quality studies conducted in waters impacted primarily by human sources of 
fecal contamination. EPA would like to better understand the risks associated with other fecal 
sources and the potential wet weather impacts on surface waters. Quantitative Microbial Risk 
Assessment (QMRA) has been identified as a tool that the Agency can use to complement 
existing health data and to better understand the relative risks associated with non-human 
fecal sources of surface water contamination. The Agency's previously supported QMRA efforts 
have indicated that there are potentially significant differences in health risks associated with 
different sources of fecal contamination and additional efforts are needed to better inform the 
regulatory framework. This work assignment covers various aspects of further development 
and application of QMRA in support of Recreational AWQC development and implementation. 
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Quality Assurance: The tasks in this performance work assignment (PWS) require the use of 
secondary data/analyses and fall under the scope ofthe approved contract-level QAPP (date: 
March 2012). Consistent with the Agency's quality assurance (QA) requirements, the 
contractor must assure the quality and analyses of the secondary data and other data collected 
to be used under this work assignment. 

The contractor shall discuss with the WACOR if any of the specific work assignment tasks are 
not readily covered under the approved QAPP. Any additional quality assurance requirements 
must be addressed in the work plan and monthly progress reports and, if needed, be covered 
by a WA-specifk QAPP supplement, which must be approved by the WACOR before activities 
covered by the additional QA language begin under this PWS. 

Perform a nee Work Statement { PWS): The scope of this work assignment wi II fa II under the 
following task areas: 

Task 1: Work plan, monthly progress reports and quality assurance 

Task 1.1: Work plan 

The contractor shall develop a work plan to address all tasks in this work assignment. The work 
plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for each task, 
the contractor's key assumptions on which staffing plan and budget are based, and 
qualifications of proposed staff. If a subcontractor(s) is proposed and subcontractors are 
outside the metropolitan DC area, the contractor shall include information on plans to manage 
work and contract costs. All P levels, hours and total dollars for each task will be provided and 
costs greater than $100.00 shall be itemized in detail. The contractor shall provide their job 
number with all invoices to facilitate their expediency. 

This task also includes monthly progress and financial reports. The monthly progress report 
shall indicate in a separate QA section, whether significant QA issues have been identified and 
how they are being resolved. Monthly financial reports must include a table with the invoice 
LOE and costs delineated by the tasks in this WA. These reports should also indicate an 
estimate for the next month by task and if any lagging costs are expected. EPA realizes these 
estimates are just approximate values and is interested in having this information for internal 
budgeting purposes. 

Task 1.2: Information Quality Guidelines 

The contractor shall ensure the products developed under this work assignment comply with 
the EPA Information Quality Guidelines and shall complete the Checklist for Influential 
Information as needed for each deliverable from this work assignment as they may be used in 
Agency decision-making and/or will be publicly available documents. The WACOR will provide 
the checklist to the contractor. The contractor shall provide a memorandum describing how the 
planned product(s) developed meet EPA's Information Quality Guidelines checklist. As part of 
that memo, the contractor shall document the quality assurance procedures it used in 

2 



developing the deliverables under this Work Assignment. The Contractor shall provide the 
memo at the time it delivers the Final Summary Report. As requested by the WACOR, the 
contractor shall have a teleconference with the WACOR to discuss the Guidelines and the 
contractor's role in completing the checklist. 

Task 2: General Project Support and Development of Technical Support Guidance 

EPA is planning to make available Quantitative Microbial Risk Assessment (QMRA) guidance to 
States for consideration in developing site-specific Water Quality Standards (WQS) packages. 
Task 2 comprises the different facets of the QM RA guida nee project and includes project 
planning, communication strategies, and guidance document development. 

Task 2.1: Project planning and management 

The contractor shall conduct project strategic planning in conjunction with the WACOR. The 

purpose of this subtask will be to develop a comprehensive plan that includes all related tasks 
and deliverables in the context of the Agency's Recreational Ambient Water Quality Criteria 
(RWQC) and implementation guidance. The planning shall include a discussion of each task will 
aid EPA in meeting its goals in relation to QMRA and the technical support guidance for 
implementation. Efforts under this task were conducted in the previous contract year. The 
contractor shall continue to maintain schedules listing all QMRA-related work with interim and 
final deliverable dates and quarterly project updates delineated. 

Project milestones provided in this work assignment may be impacted by the results of this 
project planning. Any differences identified in these due dates will need to be identified and 
communicated via technical direction from the WACOR. 

Task 2.2: Project communication support: 

The contractor shall, based on technical direction given by the WACOR, provide support in 
preparing interim project updates and other materials for internal and external audiences. 
These may include but are not limited to short briefing documents and PowerPoint 
presentations. The contractor may also be directed to participate in and/or conduct briefings 
and meetings. The contractor may also be directed to prepare reports for communication 
outside the EPA based on deliverables generated by tasks under this work assignment. The 
contractor shall coordinate with the WACOR for the proper timing and need for these activities. 

A weekly update call with the WACOR will be required for this task, as needed. 

A second major area under this task is QMRA outreach support. The contractor shall assist 
WACOR with internal and external outreach to EPA management, both at Headquarters and 
with Regional offices, States, and other Stakeholder groups. 

EPA needs to communicate its efforts to a broad audience. From engaging other scientists on 
technical issues to discussing regulatory actions with stakeholders and the public, EPA needs to 
be keenly aware of effective communication strategies. For all tasks under this work 
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assignment, the contractor shall discuss with the WACOR ways to achieve effective 
communication objectives. The audience for specific deliverables may be different even though 
the analytical approach may be similar. Questions to cover with the WACOR should address the 
audience and purpose of the deliverable, ideas for finding effective presentation strategies, 
suggestions for achieving the communication objectives given differing formats {e.g., written 
versus oral). 

The contractor may be requested to attend meetings of a scientific nature to present the 
resu Its of the QM RA ana lyses to techn ica I and non-technica I audiences. All appropriate 
clearances and approvals required by Agency policy in support of any and all meetings shall be 
obtained by the EPA PO as needed and provided to the Contracting Officer. Work under 
meeting-related activities and expenses shall not occur until this approval is obtained and 
provided by the EPA PO. At the time of the preparation ofthis work assignment, the following 
meetings of interest were known to the WACOR: 

1) 2016 Recreational Waters Conference, April12-15, New Orleans, LA 
2) Water Microbiology Conference, May 17-19, UNC-Chapel Hill, NC 

The contractor shall discuss with the WACOR the potential scope of presentations based on the 
work conducted under this work assignment, included during preceding contract years, and 
how those presentations align with the goals of the conferences. 

Task 2.3: Development of QMRA Technical Support Guidance, QMRAframework: 

The purpose ofthis task is to continue development and to produce communication materials 
for the use of QMRA in the development of site-specific recreational water criteria intended as 
the basis for water quality standards (WQS). Past efforts by the Contractor have concentrated 
mainly on non-human sources, but the framework itself should be robust enough to consider 
other differences or site-specific characteristics. 

The contractor shall continue development of the Quantitative Microbial Risk Assessment 
(QMRA) framework for the purposes outlined above. This task shall build upon previous efforts 
conducted under B-04, Task 2.2 (QMRA guidance: how to conduct a QMRA for ambient waters, 
data needs and analytical approaches), and 1-04, 2-04 and 3-04, Task 2.3. The goal for this task 
will be to develop and to communicate the process by which QMRA can be used to derive 
alternative site-specific ambient water quality criteria for recreational use waters that will, in 
turn, be used to assemble a water quality standards {WOS) package. This deliverable can be 
considered part of the overall techn ica I support guidance as detailed in other tasks below, and 
shall include a description and discussion of the process and framework whereby QMRA could 
be used as a basis for a site-specific WQS package. 

The deliverable shall address the way{s) a State can determine if any given site is a good 
candidate for the development of a site-specific water quality standards package based on a 
QMRA-derived criteria value. The Contractor shall include a discussion of the components of 
water quality standards package and how QMRA can assist in developing a site-specific water 
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quality criteria value. To complete this part of the deliverable, the contractor shall meet with 

the WACOR, WQS coordinators or other personnel in SH PD and the Regions. Logistics of these 
meetings may require the contractor to attend meetings at EPA HQ. The contractor shall 
address the differing approaches a State could use in running a QMRA (i.e., differing level of 
effort related to complexity of analysis). 

The contractor shall also consider the implications that the WQS package will be evaluated by 
EPA regional and headquarters personnel who will not necessarily have a technical background 
in microbiology, public health or risk assessment methodologies. Therefore, it will be critical 
that the contractor consider the end-user audience as the deliverable is being developed. 
Technical material shall be transparently and sufficiently conveyed. The narrative shall be 
thoroughly developed and any graphical materials shall be explained completely. No 
assumption should be made that the audience will internalize figures or tables. These 
considerations are quite important as this material will be used to inform the policy decisions 
needed for QMRA to be used effectively. Much consideration should be given to the current 
paradigm in this area; end-users that are not familiar with risk assessment in general and 
hampered by misunderstandings related to the past and current technical bases for the 
nationally recommended recreational water quality criteria. It will be crucial that the contractor 
develop effective communication and outreach materials if QMRA is to be applied effectively. 

The primary deliverable was peer reviewed and submitted for management review in 2015. The 
contractor shall assist in responding to EPA comments and preparing a final version suitable for 
pub I ication. 

Task 2.4: Development of QMRA Technical Support Guidance, Volume A: 

The purpose of this task is to develop a guide for use by States and localities for the purposes of 
deriving via the QMRA framework discussed in Task 2.3, site-specific criteria, notably for waters 
predominated by non-human sources of fecal contamination, for inclusion into WQS. This 
volume was reviewed by management in October 2014, revised and sent to peer review. The 
contractor shall assist the WACOR with responding to peer review comments and the second 
round of management comments prior to finalizing the document for publication on EPA's 
website. EPA's response to the peer review comments will need to be tracked in a spreadsheet 
(provided to the contractor by the WACOR}. All comments will require a response. The 
contractor shall assist the WACOR in developing the communications strategy for the release of 
the document on EPA's website. 

This guide should also provide information to EPA Regions who are tasked to evaluate State 
WQS packages. Volume A of this guidance shall concentrate on how to determine if a water 
body is eligible for the development of site-specific criteria, what information can be used to 
provide a I ine of evidence approach for determining sources of feca I contamination (i.e., how to 
build a sanitary characterization), differing approaches to conducting a Quantitative Microbial 
Risk Assessment (QMRA) (i.e., incorporate information from Task 2.3), the information needs 
for conducting a QMRA (at each level of effort}, how to conduct a QMRA (i.e., how to build a 
transparent, clear, concise and reasonable risk assessment in support of public policy), deriving 
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a site-specific water quality criterion, preparing a site-specific water quality standards package, 
and other topics as needed to be specified by the WACOR (and in consultation with HECD's 
partners in SHPD). The main goal for this deliverable is produce guidance for States to use in 
developing microbial Water Quality Standards (WQS) that are scientifically defensible, 
protective of the recreational designated use, and meet EPA standards for consideration and 
potential approval. 

This task will require the contractor to attend meetings with the WACOR and other staff at EPA 
Headquarters during the period of performance for the purposes of project updates, planning 
and communication. 

All appropriate clearances and approvals required by Agency policy in support of any and all 
conference related activities and expenses, including support of meetings, conferences, training 
events, award ceremonies and receptions, shall be obtained by the EPA PO as needed and 
provided to the Contracting Officer. Work under conference related activities and expenses 
shall not occur until this approval is obtained and provided by the EPA PO. 

The primary deliverable was peer reviewed and submitted for management review in 2015. The 
contractor shall assist in responding to EPA comments and preparing a final version suitable for 
publication. 

Task 2.5: Development of QMRA Technical Support Guidance (TSG}, Volume 8: 

The deliverable under this task shall provide the end user a sufficiently detailed background on 
QMRA and the use of microbial risk assessment in developing site specific water quality 
standards. This volume shall provide the technical bases for the material in Volume A (Task 2.4). 
While this volume is purposefully technical in nature, it should still be produced in a manner 
that would be accessible to the end user. This volume is currently under management review. 
This volume is scheduled to be published with Volume A. 

The contractor shall include the following topics in the scope of technical materials: assessing 
human health risks from fecal contamination in surface waters; use and application of 
epidemiology in development of water quality standards around the world; use of risk 
assessment to help interpret and extend observational studies; factors affecting occurrence, 
prevalence, fate and transport of pathogens and fecal indicator bacteria in surface waters; 
potential effects of management practices on sources of fecal contamination and implications 
to potential human health risks; and, other topics as specified by the WACOR. 

The primary deliverable was peer reviewed and submitted for management review in 2015. The 
contractor shall assist in responding to EPA comments and preparing a final version suitable for 
publication. 
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Task 2.6: Development of QMRA Technical Support Guidance {TSG}, Volume C: 

The purpose of this task is to document a series of QMRAs conducted on recreational use 
waters. Each QMRA would be made available or peer reviewed/published separately. This 
volume will discuss each and give more information to explain how each risk assessment fits 
into context with the materials in volumes A and B. The document provides context to 
compare and contrast discussion with EPA recommended ambient water quality criteria for 
recreational waters and other risk assessments. The Quantitative Microbial Risk Assessments 
(QMRAs) are discussed as examples of how QMRA was used to address specific risk 
management questions. This compilation volume will be published with Volumes A and 8 and 
should be considered to be on the same schedule for completion. 

The contractor may be required to attend meetings with SCCWRP to discuss planning, seeping, 
conduct, or analyses associated with the case study project. As mentioned before, all 
appropriate clearances and approvals required by Agency policy in support of any and all 
conference related activities and expenses, including support of meetings, conferences, training 

events, award ceremonies and receptions, shall be obtained by the EPA PO as needed and 
provided to the Contracting Officer. Work under conference related activities and expenses 
shall not occur until this approval is obtained and provided by the EPA PO. 

The primary deliverable was peer reviewed and submitted for management review in 2015. The 
contractor shall assist in responding to EPA comments and preparing a final version suitable for 
publication. 

Task 2.7: Support for Southern California Coastal Water Research Project {SCCWRP) case study 

The LA Regional Water Control Board, SCCWRP and EPA are collaborating on a project to 
characterize human health risks via QMRA from recreational water exposure at a 
predominantly non-human fecal-impacted beach in southern California. The potential beach 
locations are in Southern California. The second main goal of this effort is to use the QM RA 
results to inform the development of a site-specific water quality standard for submission and 
evaluation by EPA Region 9. The third goal of this effort is to document the experience as a 
"case study" for potential application at other candidate sites. 

The Health and Ecological Criteria Division's participation in this project will be to aid in the 
planning and seeping of the project, provide QMRA support, and engage the regional water 
control board, EPA Region 9, and the local Non-government organizations {NGOs} in the 
development and evaluation of a site-specific water quality standard package. The contractor 
shall assist the WACOR with the QM RA-related aspects of this project. The contractor sha II 
participate in discussions with the WACOR along with SCCWRP and the workgroup to help with 
project planning, seeping, QMRA analysis, interpretation of the results, and development of 
communication strategies for the purpose of deriving site-specific recreational water criteria for 
a beach predominantly impacted by non-human fecal contamination. 
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This task is considered ongoing with continued engagement with SCCWRP and other interested 
parties in California, such as theCA state and/or regional waterboards. California has multiple 
efforts evaluating the use of source tracking and risk assessment techniques in water quality 
management and public health protection. EPA may be requested to aid in the interpretation of 
the technical results and policy implications. 

Task 2.9: Updating the Microbial Risk Assessment Tools Document-- This task is complete. 

Task 3: QMRA anchoring 

Task 3.1: Marine National Epidemiological and Environmental Assessment of Recreational 
Water (NEEAR) studies 

Previous efforts under this task are complete. No additional analyses are envisioned at this 
time. 

Task 3.2: Marion eta/. study 

This task is ongoing. The contractor shall assist in preparing a report suitable for internal 
management review submitted to WACOR within two weeks of receiving OSU input. Comments 
from this review shall be discussed with the WACOR and the report revised accordingly. A final 
report suitable for peer review shall be submitted to WACOR within 1 week of receiving 
comments. 

Task 3.3: Boquer6n 

The contractor shall assist the WACOR with QMRA-related analysis of the water quality and 
health data collected as part ofthe Boquer6n health studies in 2009. Previous analyses have 
concentrated on beach exposures and interpretation of the epidemiological results. A second 
round of analyses are planned for this option year include evaluating discharge and effluent 
data for potential human health risks. The contractor prepared a problem formulation 
discussing the scope of the QM RA during the previous contract year. The next step forth is 
project will involve planning the analysis plan and conducting the QMRA. The contractor shall 
discuss and complete the analysis plan with the WACOR by the end of January 2016. Based on 
the scope and complexity of the analysis plan, the contractor shall also discuss project planning 
with the WACOR to produce a project schedule including the completion of the QMRA by the 
end of May 2016. 

Task 3.4: QMRA anchoring communication support 

The contractor shall develop communication materials for the task 3 QMRAs aimed at non
technical and/or policy-oriented audiences. Materials aimed at the general population may also 
be needed and shall be prepared by the contractor when technical direction is received. The 
contractor sha II discuss the importance of the findings of the Task 3 efforts, how they fit into 
context with other QMRA and other results, and any science or policy implications. Other 
topics to be included in these materials will be discussed as needed with the contractor. 
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Task 4: Relative QMRA refinement 

Task 4.1: Evaluating source and receptor locations 

This task shall continue support for efforts begun under B-04. The contractor shall meet with 
the WACOR to develop a list of modeling needs {e.g., FRAMES-related) to support 
implementation of QMRA. The contractor shall also coordinate with the WACOR to discuss with 
other EPA personnel about advancements in dose response modeling {e.g., animal studies 
translated to human health estimates). 

The contractor shall continue to discuss with the WACOR and ORO-Athens personnel the 

current capabilities for fate and transport modeling in the context using the QMRA framework 
for deriving water quality standards. The WACOR will need to have these discussions 
documented for use with communication with management. This task is considered to require 
a low level of effort during the period of performance. 

Task 4.2: Relative QMRA refinement: QMRA analysis of mixed fecal sources 

Similar to Task 4.1, the contractor shall support efforts to further refine the risk analysis for 
mixed fecal sources by incorporating the fate and transport and meteorological parameter into 
the modeling. This is an ongoing collaboration between HECO and ORO-Athens. 

Task 5: Primary and Secondary Contact evaluations 

The purpose of this task is to evaluate health risks associated with different water-based 
activities performed in the US. This task will be part of the scientific basis for policy measures to 
place activities into appropriately protective recreational use categories (e.g. primary contact 
recreation, secondary contact recreation), and to determine the level of water quality 
necessary to protect in d ivi d u a Is engaging in each of these activities. 

The cant ra cto r submitted a draft Quant it at ive Microbia I Risk Assessment ( QM RA) report during 
the base year under this task. For this work assignment, the contractor may be asked to provide 
responses to questions from WACOR on the analysis and conclusions contained in the 
deliverable. The contractor may also be requested to update this document. The contractor 
shall consider this task a low level of effort task during the option year. 

Task 6: Children's Health, Sensitive Subpopulations, Alternate Study designs, and Environmental 
Justice evaluations 

Task 6.2: Alternate epidemiology study designs 

EPA is interested in comparing results from epidemiology studies conducted with alternative 
study designs. The Agency has conducted past efforts in this area to identify appropriate data 
sets and design an analytical approach for that data. The contractor shall build upon those past 
efforts and secure data from an RCT (randomized control trial) epidemiology study sufficient for 
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a comparative analysis with a PC (prospective cohort) design. The contractor shall conduct the 
following activities: 

Coordinate with the investigators on an RCT study to obtain the raw data from that study and 
re-analyze the results using the statistical methods employed by Wade and colleagues for the 
EPA epidemiology studies. This analysis will provide an indication of whether or not results 
from RCTs and PCs can be compared directly and will help to answer the question of whether 
the differences observed in existing epidemiology studies are due to the study design or other 
factors . 

Use a QMRA framework to translate results from an RCT to one that is comparable to a PC 
study. Conduct sensitivity analyses to identify the model parameters that most strongly 
influence the results . Compare the results with those from the first analysis. The contractor 
shall report findings to WACOR in a memorandum, including potential next steps for this 
analysis. 

Efforts conducted in the base year resulted in the identification of potential datasets for this 
analysis. However, there has been reluctance from external researchers to share the data 
needed for this comparison. This subtask is included here to maintain the potential for this 
analysis in this option year, but the contractor should consider this subtask as a placeholder and 
low priority. Should data become available, the contractor shall discuss the path forward with 
the WACOR before any LOE is expended on this task. 

Task 7: Chicago Area Waterways (CAWS) QMRA --This task is complete. 

General Requirements of the Work Assignment and Schedule: 

Due Dates: The contractor shall provide due dates that are mutually acceptable with 
the WACOR. The contractor shall notify the WACOR in advance, if a due date will not be 
met and request a revised date. 

Delays: The contractor shall make every effort to ensure there are no contractor-caused 
delays. If a delay is inevitable, it is the contractor's responsibility to notify the WACOR 
at the first sign of said delay. A revised schedule will then be worked out. 

Draft Documents: The contractor may be required to submit draft documents. Draft 
documents shall be prepared in an electronic format compatible with current Microsoft 
products. WACOR will provide comments on draft submissions prior to submission of 
final documents. 

Final Documents: The contractor shall submit final documents both electronically and in 
hardcopy to WACOR. 
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Milestone/Deliverable Table 

Task 

Task 1: Work plan, monthly progress reports and 
quality assurance 

Workplan 

Task# 

1.1 

Information Quality Guidelines 1.2 

Task 2: General Project Support 

Project Planning and Management 2.1 

Project Communications Support 2.2 

QMRA TSG: QMRA Framework 2.3 

QMRA TSG: Vol A 2.4 

QMRA TSG: Vol B 2.5 

Milestones and Due Dates 

Within 15 calendar days of receipt of work 
assignment 

Discuss with WACOR within 15 calendar 
days of receipt of work assignment. IQG 
checklists due with final deliverable (can be 

-~~~~~~.~~ .":".i!~. ~-~~!~~!~~~)_.__----- --- ---- ---- -

Initial planning meeting to be held within 15 
calendar days of receipt of work assignment. 
Meeting shall update project Gantt chart, 
goals and objectives statement, and gap 
analysis due within 2 weeks of initial 
meeting. Drafts of this deliverable would be 
expected at the close of the initial meeting. 
Subsequent meetings to be held regularly 
thereafter. 

After the workplan approval, throughout the 
period of performance. Other 
communication materials will be dependent 
on the analytical results. 

Include as part of Volume A .. 

Respond to mgmt. comments - in 
conjunction with WACOR - 1 week after 
receiving mgmt. comments and approval. 
Estimated EPA publication date is March 
2016 . 

Same schedule as Vol A. 
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QMRA TSG: Vol C 

Support for SCCWRP study 

Task 3: QMRA Anchoring 

Marine NEEAR reverse QMRA 

Marion anchoring QMRA 

Boqueron QMRA 

QMRA Communications Support 

Task 4: Relative QMRA refinement 

2.6 

2.7 

3.1 

3.2 

3.3 

3.4 

Vol C mainly consists of reports prepared 
individually under other tasks- refer to 
those tasks for component schedules. 
Respond to reviewer comments as needed. 
For supplemental text expanding on those 
reports: same schedule as Vol A. 

Provide QMRA related planning, seeping, 
analysis, interpretation, and site-specific 
standard derivation support. Attend 
workgroup meetings at SCCWRP 
approximately once per year. Ongoing low 
level of effort throughout the period of 
performance. 

Task is complete. 

Update report based on EPA and OSU 
comments and other analyses, with 1 week 
of receiving OSU input. Updated draft will be 
reviewed by HECD management. Mgmt 
comments will be addressed and final report 
to be submitted for peer review by end of 
January 2016. 

Additional QMRA analyses using data 
collected as part of Boqueron health studies. 
Draft problem formulation submitted in 
2015. The contractor shall begin to develop 
analytical approach based on technical 
direction from the WACOR. 

Non-technical, policy oriented 
communication materials, within 1 month of 
workplan approval. Materials for general 
audiences due date to be determined by 
technical direction . Meeting and 

. P!~-~~':~?.t!C:!".?_t_ ~~~ -~~-t-~ -~~ -~~~~-r.f!!_i~-~~: .... 
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Evaluating sources and receptor locations 

Refinement of QMRA analyses of mixed fecal sources 

Task 5: Primary and Secondary Contact 

Communications support 

Task 6: Sensitive Subpopulations and alternate study 
designs 

4.1 

4.2 

Alternative epidemiology study design 6.2 

Task 7: CAWS QMRA support 

Update draft QMRA addressing EPA comments and 
inclusion of additional questions/information. 

7.1 

Ongoing throughout the period of 
performance. Periodic teleconference calls 
(e.g., bimonthly) with WACOR, ICF, and 
ORO-Athens. Deliverables for this task 
include notes of teleconference meetings 
and synopses of modeling developments 
and capabilities used for internal 
communication. 

Low LOE effort throughout the period of 
performa nee. 

Low LOE effort; as needed throughout the 
period of performance. 

Low LOE effort; continue efforts to identify 
RCT data sets. 

Task is complete. 

MEETINGS, CONFERENCES, TRAINING EVENTS, AWARD CEREMONIES AND RECEPTIONS: 

All appropriate clearances and approvals required by Agency policy in support of any and all conference 
related activities and expenses, including support of meetings, conferences, training events, award 
ceremonies and receptions, shall be obtained by the EPA Contract Level Contracting Officer 
Representative (COR) as needed and provided to the contracting Officer. Work under conference 
related activities and expenses shall not occur until this approval is obtained and provided by the EPA 
COR. 

TECHNICAl DIRECTION: 

The COR or an authorized individual is permitted to provide technical direction. Technical direction must 
be within the statement of work of the contract and includes: (1) Direction to the contractor which 
assists the contractor in accomplishing the Statement of Work, (2) Comments on and approva I of 
reports or other deliverables. Technical direction will be issued in writing or confirmed in writing within 
five (5) calendar days after verbal issuance. One copy of the technical direction memorandum will be 
forwarded to the Contracting Officer and the Contracting Officer Representative. 

CONTRACTOR IDENTIFICATION: 
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Contractor personnel shall clearly identify corporate affiliation at the start of any meeting. While 
attending EPA-sponsored meetings, conferences, symposia, etc. or while on a Government site, 
Contractor personnel shall wear a badge which identifies the individual as a contractor employee. 
Contractor personnel are strictly prohibited from acting as a representative of the Agency at meetings, 
conferences, symposia, etc. 

SPECIAL CONDITIONS: 

A. The contractor shall provide all materials written under these tasks to the EPA WACOR, as per work 
assignment, in electronic form and 5 hard copies of the final products. Electronic versions shalf be in 
Microsoft Word and/or PDF. 

B. The contractor shall provide signed copies of all consultant agreements for the experts required in 
support of this work assignment to the EPA Contracting Officer. 

CONFIDENTIALITY: 

Some of the work assigned under these tasks wi f I be to draft, edit and review se ns it ive program and 
organizationa f information. The contractor shall not discuss the contents of the conference or meeting 
discussions with anyone that did not participate in those discussions. 

NOTICE REGARDING GUIDANCE PROVIDED UNDER THIS WORK ASSIGNMENT: 

Guidance is. strictly limited to technical and analytical support. The contractor shall not engage in 
activities of an inherently governmental nature such as the following: 

(1) Formulation of Agency policy 

{2) Selection of Agency priorities 

(3) Development of Agency regulations 

Should the contractor receive any instruction from an EPA staff person that the contractor ascertains to 
fa II into any of these categories or goes beyond the scope of the contract or work assignment, the 
contractor shall immediately contact the EPA COR or the EPA Contracting Officer. 
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Peer Review Checklist 

l'eer Re\•iew Handbook PageS 

Manager's Planning Checklist for Peer Review 

I) Title of Work Product: QM.I<.A- f£ (?.5~ {J..fY\lu. k<l. lfl r-/s /cs ./nrm. ~s of :.UA.-1 /na_-h'en, 
2) W 1<1l Decision/Rulc/Regulation/Ac iou Does his Work P1·oduet Supp01·t: rJ 

~ 'm - -e , 4;- R'e.C (FQ J;£;;;i1 r-rtJt( e.. 
3) l>esignution of Scientili~ and Technicnl Work' Products 
G Is the work product scjimiific or tcclmicnl~es _no? 
G Is the work producl~inilucntial scientific information (lSI), _highly influential scientific 

assessment (HISA), or _othet·? (Sec Section 2.2.3 and 2.2.4 ofthe Peer Review Handbook 
for an explanation of these terms) . 

4) Determining What Pee•· Review is Ncetlcd 
G If lSI or HI SA, peer review is needed. 
G If not influential, is peer review still needed? 
G What peer review mechanism is needed (internal and/or cxwrnal)? 
G When docs the review need to be done? 
G !-low much time will be needed to conduct/complete the review? 
G Arc there court orden:d dead] i ncs or other constraints? 
G Has senior management (AA/RA/others) been inlbnncd of progress/problems? 
G What would constitute succes~ for this review? 

5) Determining the Resources for l'ccr Re~·icw 
G What is tl1e priority of this project relative to other project~ in the same office? 
G Wh~t resources nrc needed to conduct the review? 
G What arc the impacts of the review on personnel? 
G Who will lead the peer review? 
G Who will conduct the peer review? 
G Who willmaintnin the peer review record? 
G Where will the peer review record be kept? 
G What mechanism will be used for the peer review'> 
G I las the charge been developed? 
G Has internal and external coordination been initiated/completed? 
G Have arrangements for interim/final sign-oiTs (e.g., for the charge, the pane l, on any changes 

to the final work product) been made? 
G How will results of the review be presented and addressed in the lin a I work product (e.g., in a 

prenmblc, in an accompanying appendix- as well as changes in the work product itself)? 
G l !as the work product been entered into the Science ltwcntOt)'? 

6) Comments:----------------------------
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Performance Work Statement 
ICF Contract# EP-C-11-005 

Work Assignment #5-04 Amendment 1 

Title: QMRA Activities to Support Criteria Development and Implementation 

Work Assignment Contracting: John Ravenscroft (Mail Code 4304T) 
Officer Representative (WACOR) Office of Water, Office of Science and Technology 

Health and Ecological Criteria Division 

Alternate WACOR: 

Contractor PWS: 3.1, 3.3, and 3.6 

1200 Pennsylvania Ave, N.W. 
Washington, DC 20460 
Phone(202)566-1101 
E-mail: ravenscroft.john@epa.gov 

Sharon Nappier (Mail Code 4304T) 
Office of Water, Office of Science and Technology 
Health and Ecological Criteria Division 
1200 Pennsylvania Ave, N.W. 
Washington, DC 20460 
Telephone#: 202-566-0740 
E-mail: nappier.sharon@epa.gov 

Period of Performance: WA Amendment Issuance through June 30, 2016 

**Note: No CBI data will be needed in the course of this work assignment. 

Purpose of Amendment: The purpose of this amendment is to descope specific activities 
associated with Tasks 2.3, 2.4, 2.5 and 2.6. These tasks referred to assistance with responding 
to EPA comments and preparing a final version suitable for publication. The final management 
review will not occur in time for the Contractor perform those prior to the end of the period of 
performance. Therefore, the specific activities associated with these tasks mentioned in the 
original work assignment need to be descoped. Unless specifically mentioned here, the other 
language contained in the original work assignment still applies (e.g., Information Quality 
Guidelines, QA section, etc.). The approved workplan provides cost and LOE estimates at the 
highest task level (e.g., Task 1, Task 2, etc.) and does not break out the individual sub-tasks 
mentioned above. The Contractor shall submit a revised cost estimate to reflect the reduction 
in scope within 5 days after receipt of this amendment. 
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United States Environmental Protection Agency 
Work Assignment Number 

5-04 
EPA Washington, DC 20460 

Work Assignment D Other [ill Amendment Number. 

000002 
Contract Number I Contract Period 01/01 /2011 To 08/31/2016 Totle of Work Assignment/SF Site Name 

EP-C-11-005 
Base Option Period Number 5 QMRA Activities to Support Cri 
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ICF INCORPORATED, L.L.C. 3.1, 3.3, 3.6 
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Performance Work Statement 
ICF Contract# EP-C-11-005 

Work Assignment #5-04 Amendment 2 

Title: QMRA Activities to Support Criteria Development and Implementation 

Work Assignment Contracting Officer Representative (WACOR): 

John Ravenscroft (Mail Code 4304T) 
Office of Water, Office of Science and Technology 
Health and Ecological Criteria Division 
1200 Pennsylvania Ave, N.W. 
Washington, DC 20460 
Phone(202)566-1101 
E-mail: ravenscroft.john@epa.gov 

Alternate WACOR: Sharon Nappier (Mail Code 4304T) 
Office of Water, Office of Science and Technology 
Health and Ecological Criteria Division 
1200 Pennsylvania Ave, N.W. 
Washington, DC 20460 
Telephone#: 202-566-0740 
E-mail: nappier.sharon@epa.gov 

Contractor PWS: 3.1, 3.3, and 3.6 

Period of Performance: WA Amendment Issuance through August 31, 2016 

**Note: No CBI data will be needed in the course of this work assignment. 

Purpose of Amendment: The purpose of this amendment is to provide additional LOE to 
support activities under this work assignment. Amendment 1 descoped the LOE associated with 
specific activities associated with Tasks 2.3, 2.4, 2.5 and 2.6 because, at the time amendment 1 
was submitted, the management review of the deliverable would not have been completed by 
the end of the period of performance (June 30, 2016). With the recent development of the two 
month extension to the period of performance and the potential for the management review to 
be completed in that timeframe, this amendment replaces the de-seeped LOE. There are no 
new tasks and all existing tasks are the same. Unless specifically mentioned here, the other 
language contained in the original work assignment still applies (e.g., Information Quality 
Guidelines, QA section, etc.). The contractor shall submit a revised cost estimate within 5 days 
after receipt of this amendment. 
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Quality Assurance: The tasks in this work assignment (WA) require the use of secondary 
data/analyses and fall under the scope of the approved contract-level QAPP (date: March 
2012). Consistent with the Agency's quality assurance (QA) requirements, the contractor must 
assure the quality and analyses of the secondary data and other data collected to be used 
under this work assignment. 

The contractor shall discuss with the WACOR if any of the specific work assignment tasks are 
not readily covered under the approved QAPP. Any additional quality assurance requirements 
must be addressed in the work plan and monthly progress reports and, if needed, be covered 
by a WA-specific QAPP supplement, which must be approved by the EPA before activities 
covered by the additional QA language begin under this work assignment. 

General Requirements of the Work Assignment and Schedule: 

Due Dates: The contractor shall provide due dates that are mutually acceptable with the 
WACOR. The contractor shall notify the WACOR in advance, if a due date will not be met and 
request a revised date. 

Delays: The contractor shall make every effort to ensure there are no contractor-caused 
delays. If a delay is inevitable, it is the contractor's responsibility to notify the WACOR at the 
first sign of said delay. A revised schedule will then be worked out. 

Draft Documents: The contractor may be required to submit draft documents. Draft 
documents shall be prepared in an electronic format compatible with current Microsoft 
products. WACOR will provide comments on draft submissions prior to submission of final 
documents. 

Final Documents: The contractor shall submit final documents both electronically and in 
hardcopy to WACOR. 

Milestone/Deliverable Table 

Task Task# Milestones and Due Dates 

Task 1: Work plan, monthly progress reports and QA 

Discuss with WACOR within 10 calendar 

Information Quality Guidelines 1.2 days of receipt of work assignment. IQG 
checklists due with final deliverable (can be 

----------------------------------------------------------------------------------- --------------- -~~-~!~-~-~~-~~!~-g_~-~~!~!J.?..!~L _______________________ _ 
Task 2: General Project Support 
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Project Planning and Management 2.1 

Project Communications Support 2.2 

QMRA TSG: QMRA Framework 2.3 

QMRA TSG: Vol A 2.4 

QMRA TSG: Vol B 2.5 

QMRA TSG: Vol C 2.6 

Support for SCCWRP study 2.7 

Task 3: QMRA Anchoring 

Marine NEEAR reverse QMRA 3.1 

Marion anchoring QMRA 3.2 

This task is ongoing. 

After the workplan approval, throughout the 
period of performance. Other 
communication materials will be dependent 
on the analytical results. 

Include as part of Volume A .. 

Respond to mgmt. comments- in 
conjunction with WACOR -1 week after 
receiving mgmt comments and approval. 

Same schedule as Vol A. 

Vol C mainly consists of reports prepared 
individually under other tasks- refer to 
those tasks for component schedules. 
Respond to reviewer comments as needed. 
For supplemental text expanding on those 
reports: same schedule as Vol A. 

Provide QMRA related planning, scoping, 
analysis, interpretation, and site-specific 
standard derivation support. Attend 
workgroup meetings at SCCWRP 
approximately once per year. Ongoing low 
level of effort throughout the period of 
performance. 

COMPLETE 

Update report based on EPA and OSU 
comments and other analyses, within 1 
week of receiving EPA comments. Updated 
draft will be reviewed by HECD 
management. Mgmt comments will be 
addressed and final report to be submitted 
for peer review within 2 weeks of receiving 
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Boqueron QMRA 3.3 

comments from management. 

Additional QMRA analyses using data 

collected as part of Boqueron health studies. 
Draft problem formulation submitted in 
2015. Contractor shall continue to apply the 
analytical approach based on technical 
direction from the WACOR. 

Non-technical, policy oriented 

communication materials to support 
QMRA Communications Support 3.4 primary deliverables, within 1 week of 

sending primary deliverable. Materials for 
general audiences due date to be 

----------------------------------------------------------------------------------- --------------- _9._~-~~!..~~~~9 __ ~Y..-~~-<:~-~J~~J_9..~~~-~!~9..~-~----------------
Task 4: Relative QMRA refinement 

Evaluating sources and receptor locations 

Refinement of QMRA analyses of mixed fecal sources 

Task 5: Primary and Secondary Contact 

Communications support 

Task 6: Sensitive Subpopulations and alternate study 
designs 

Alternative epidemiology study design 

Task 7: CAWS QMRA support 

Update draft QMRA addressing EPA comments and 
inclusion of additional questions/information. 

4.1 

4.2 

6.2 

7.1 

Ongoing throughout the period of 

performance. Periodic teleconference calls 
(e.g., bimonthly) with HECD, ICF, and ORO
Athens. Deliverables for this task include 
notes of teleconference meetings and 
synopses of modeling developments and 
capabilities used for internal 
communication. 

Low LOE effort throughout the period of 
performance. 

Low LOE effort; as needed throughout the 
period of performance. 

Low LOE effort; continue efforts to identify 
RCT data sets. 

COMPLETE 

4 
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United Stales Environmental Protection Agency 
Work Assignment Number 

5-04 
EPA Washington. DC 20460 

Work Assignment D Olher 0 Amendment Number: 

000002 

Contract Number I Contract Period o:.;o~/2D~: To 08/31/2016 Title of Work Assignment/SF Site Name 

EP-C-ll-005 
Base Ootion Period Number 5 QM~A activ~ties 

Contractor I Specify Scolion and paragraph of Conlmct SOW 

ICF INCORPOfu"\'l'ED, l....L.C. see l?'.~S 

Purposa: 0 Wo~k As5ignment D Wmk AssigM>ent Close-Out Period of Pcrfonnanoe 

0 War\<. Assignment Amendment D lncrcmenlal Funding 

0 Wall< Pian Approval From 01/01/201 6 To 08/31/2:H6 

Comments: 

D Superfun~ A ceo u nt in g and Appropriations Data 0 Non-Supcrtund 

SFO D 
Nolo: To report additional accounting and appropriation~ date use EPA Form 1900-G9A. 

(Max2) 

C> DC/.: BudgeVFY Appropriation Budget OrgiCode Program Erement c Object Class Amount (Dollars) (Cants) Site/Project Cost 
~ (M~x 6) (Max 4) Code (Max 6) (Max 7) (M"x9) (Max4) (Max B) Org/Code 

1 

2 

3 

4 

5 

Authori:;:ed WorK Assignment Ceiling 

Contract Period: Cos11Fee: so.aa LOE: 0 
01. /0 l /2 0!.1 To 08/31/2016 
This Action; $81,4-13.00 % 3 

Total: $81,443.:J::J 663 

Work Plan I Cost Estimate Approvals 

Co n1 ra.cto r WP Dated; CosUFe~ 582.!443.{)0 LOE: 663 
Cumulative 1\pp roved : CosUFee $81,443.00 LOE: 663 

Well< Assignment Manager Name Jo:'1n Ravenscroft Branch/Mail Code: 

Phone Number: 202-566-E01 

(Signature) (Dalo) FAX Number: 

Project Offrcer Name Sni.r1ey Ha=risor. Branch/Mail Code: 

Phone Number: 202 - 566-1107 

(Signature) (Doro) FAX Number. 

Other ligen cy Official N~me Branch/Mail Code: 

Phone Number: 

(Signature) !Dare) FAX Number. 

,,,.,,om;;;"';;;;ch~-;;rliP/;tP Branch/Mail Code: 

Phone Number: :,13-487-2853 

SjonalurR / fDa1ct r-- FAX Number: 

Work ASsignmeot Form. {WebForms v\.0) 



United States Environmental Protection Agency 
Work Assignment Number 

5-04 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000003 

Contract Number I Contract Period 01/01/2011 To 09/30/2016 Title of Work Assignment/SF Site Name 

EP-C-11-005 Base Option Period Number 5 QMRA Activities to Support Cri 
Contractor I Specify Section and paragraph of Contract SOW 

ICF INCORPORATED, L.L.C. 3 . 1, 3 . 3, and 3 . 6 
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Performance Work Statement 
ICF Contract# EP-C-11-005 

Work Assignment #5-04 Amendment 3 

Title: QMRA Activities to Support Criteria Development and Implementation 

Work Assignment Contracting: John Ravenscroft (Mail Code 4304T) 
Officer Representative (WACOR) Office of Water, Office of Science and Technology 

Health and Ecological Criteria Division 

Alternate WACOR: 

Contractor PWS: 3.1, 3.3, and 3.6 

1200 Pennsylvania Ave, N.W. 
Washington, DC 20460 
Phone(202)566-1101 
E-mail: ravenscroft.john@epa.gov 

Sharon Nappier (Mail Code 4304T) 
Office of Water, Office of Science and Technology 
Health and Ecological Criteria Division 
1200 Pennsylvania Ave, N.W. 
Washington, DC 20460 
Telephone#: 202-566-0740 
E-mail: nappier.sharon@epa.gov 

Period of Performance: WA Amendment Issuance through September 30, 2016 

**Note: No CBI data will be needed in the course of this work assignment. 

Purpose of Amendment: The purpose of this amendment is to add additional LOE for the 
continued support of existing activities under this work assignment. There are no new tasks and 
all existing tasks are the same. Unless specifically mentioned here, the other language 
contained in the original work assignment still applies (e.g., Information Quality Guidelines, QA 
section, etc.). The contractor shall submit a cost estimate within 5 days after receipt of this 
amendment. 

Quality Assurance: The tasks in this work assignment (WA) require the use of secondary 
data/analyses and fall under the scope of the approved contract-level QAPP (date: March 
2012). Consistent with the Agency's quality assurance (QA) requirements, the contractor must 
assure the quality and analyses of the secondary data and other data collected to be used 
under this work assignment. 
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The contractor shall discuss with the WACOR if any of the specific work assignment tasks are 
not readily covered under the approved QAPP. Any additional quality assurance requirements 
must be addressed in the work plan and monthly progress reports and, if needed, be covered 
by a WA-specific QAPP supplement, which must be approved by the EPA before activities 
covered by the additional QA language begin under this work assignment. 

General Requirements of the Work Assignment and Schedule: 

Due Dates: The contractor shall provide due dates that are mutually acceptable with the 
WACOR. The contractor shall notify the WACOR in advance, if a due date will not be met and 
request a revised date. 

Delays: The contractor shall make every effort to ensure there are no contractor-caused 
delays. If a delay is inevitable, it is the contractor's responsibility to notify the WACOR at the 
first sign of said delay. A revised schedule will then be worked out. 

Draft Documents: The contractor may be required to submit draft documents. Draft 
documents shall be prepared in an electronic format compatible with current Microsoft 
products. The WACOR will provide comments on draft submissions prior to submission of final 
documents. 

Final Documents: The contractor shall submit final documents both electronically and in 
hardcopy to WACOR. 

Milestone/Deliverable Table 

Task 

Task 1: Work plan, monthly progress reports and QA 

Workplan 

Information Quality Guidelines 

Task 2: General Project Support 

Project Planning and Management 

Project Communications Support 

Task# Milestones and Due Dates 

1.1 

1.2 

2.1 

2.2 

Due 5 calendar days after receipt of work 
assignment 

Discuss with WACOR within 15 calendar 
days of receipt of work assignment. IQG 
checklists due with final deliverable (can be 
included with QA materials). 

This task is ongoing. 

After the workplan approval, throughout the 
period of performance, other 
communication materials will be dependent 
on the analytical results. 
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QMRA TSG: QMRA Framework 2.3 

QMRA TSG: Vol A 2.4 

QMRA TSG: Vol B 2.5 

QMRA TSG: Vol C 2.6 

Support for SCCWRP study 2.7 

Task 3: QMRA Anchoring 

Marine NEEAR reverse QMRA 3.1 

Marion anchoring QMRA 3.2 

Boqueron QMRA 3.3 

Include as part of Volume A .. 

Respond to mgmt. comments- in 
conjunction with EPA COR -1 week after 
receiving Mgmt comments and approval. 

Same schedule as Vol A. 

Vol C mainly consists of reports prepared 
individually under other tasks- refer to 
those tasks for component schedules. 
Respond to reviewer comments as needed. 
For supplemental text expanding on those 
reports: same schedule as Vol A. 

Provide QMRA related planning, scoping, 
analysis, interpretation, and site-specific 
standard derivation support. Attend 
workgroup meetings at SCCWRP 
approximately once per year. Ongoing low 
level of effort throughout the period of 
performance. 

Task is complete. 

Update report based on EPA and OSU 
comments and other analyses, within 1 
week of receiving EPA comments. Updated 
draft will be reviewed by HECD 
management. Mgmt comments will be 
addressed and final report to be submitted 
for peer review within 2 weeks of receiving 
comments from management. 

Additional QMRA analyses using data 
collected as part of Boqueron health studies. 
Draft problem formulation submitted in 
2015. Contractor shall continue to apply the 
analytical approach based on technical 
direction from the EPA COR. 
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QMRA Communications Support 

Task 4: Relative QMRA refinement 

Evaluating sources and receptor locations 

Refinement of QMRA analyses of mixed fecal sources 

Task 5: Primary and Secondary Contact 

Communications support 

Task 6: Sensitive Subpopulations and alternate study 
designs 

Alternative epidemiology study design 

Task 7: CAWS QMRA support 

Update draft QMRA addressing EPA comments and 
inclusion of additional questions/information. 

3.4 

4.1 

4.2 

6.2 

7.1 

Non-technical, policy oriented 
communication materials to support 
primary deliverables, within 1 week of 
sending primary deliverable. Materials for 
general audiences due date to be 
determined by technical direction. 

Ongoing throughout the period of 
performance. Periodic teleconference calls 
(e.g., bimonthly) with HECD, ICF, and ORO
Athens. Deliverables for this task include 
notes of teleconference meetings and 
synopses of modeling developments and 
capabilities used for internal 
communication. 

Low LOE effort throughout the period of 
performance. 

Low LOE effort; as needed throughout the 
period of performance. 

Low LOE effort; continue efforts to identify 
RCT data sets. 

Task is complete. 
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Performance Work Statement 
ICF Contract EP-C-11-005 

Work Assignment # 5-07 

Title: Children's risks from fecal contamination in recreational water 

Period of Performance: Work Assignment Issuance through June 30, 2016 

Work Assignment Contracting Officer Representative (WACOR): 
John Ravenscroft (Mail Code 4304T) 
Health and Ecological Criteria Division 
Office of Water, Office of Science and Technology 
1200 Pennsylvania Ave, N.W. 
Washington, DC 20460 
Phone(202)566-1101 
E-mail: ravenscroft.john@epa.gov 

Alternate W A COR: 
Shamima Akhter (Mail Code 4304T) 
Health and Ecological Criteria Division 
Office of Science and Technology, Office of Water 
1200 Pennsylvania Avenue, NW 
Washington DC, 20460 
Phone: 202-566-1341 
E-mail: akhter.shamima@epa.gov 

**Note: No CBI data will be needed in the course of this work assignment; not 
subject to FITARA 

Contractor SOW: 3.1, 3.3, 3.6 

Goal: The overall goal of this performance work statement (PWS) is to examine multiple 
lines of evidence Center for Disease Control (CDC) Recreational Water Illness outbreak 
data, risk assessment analyses and epidemiological data) to evaluate the potential that 
children have disproportionate risks of waterborne illness from recreational water 
contact. 

Objectives: 

1. Produce a comprehensive report for internal EPA evaluation detailing the known 
health information for children's waterborne illnesses from recreational water 
exposure. The report shall demonstrate an evaluation of the scientific literature, 
risk analysis (e.g., QMRA) and observational results (e.g., National 
Epidemiological and Environmental Assessment of Recreational Water (NEEAR) 
study reports). 

2. Produce a draft and final report for external scientific peer review based on the 
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information covered in objective 1. 
3. Produce communications materials to accompany reports including: a 1 to 2 page 

nontechnical synopsis, a technical summary document written in non-academic 
style for a non-scientific audience, a 'questions and answers' (Q&As) document 
covering areas of potential inquiry from nontechnical and technical audiences 
(both internal and external), and others as determined by the EPA W AM via 
technical direction. 

Background: A growing body of scientific knowledge has demonstrated that children 
may suffer disproportionately from environmental health risks and safety risks. These 
risks occur because 1) children's neurological, immunological, digestive, and other bodily 
systems are still developing; 2) children eat more food, drink more fluids, and breathe 
more air in proportion to their body weight than adults; 4) children's size and weight may 
diminish their protection from standard safety features; and 5) children's behavior 
patterns may make them more susceptible to accidents because they are less able to 
protect themselves. 

The importance of identifying and assessing risks to children was made in Executive 
Order 13045: Protection of Children from Environmental Health Risks and Safety Risk1

, 

which states: 

"to the extent permitted by law and appropriate, and consistent with the agency's 
mission, each Federal agency: 

(a) shall make it a high priority to identify and assess environmental health risks 
and safety risks that may disproportionately affect children; and (b) shall ensure 
that its policies, programs, activities, and standards address disproportionate risks 
to children that result from environmental health risks or safety risks. 

1-102. Each independent regulatory agency is encouraged to participate in the 
implementation of this order and comply with its provisions." 

The U.S. Environmental Protection Agency (EPA)'s Policy on Evaluating Risks to 
Children2

: 

"considers the risks to infants and children consistently and explicitly as a part of 
risk assessments generated during its decision making process, including the 
setting of standards to protect public health and the environment. To the degree 
permitted by available data in each case, the Agency will develop a separate 
assessment of risks to infants and children or state clearly why this is not done
for example, a demonstration that infants and children are not expected to be 
exposed to the stressor under examination." 

1 Executive Order 13045: Protection of Children from Environmental Health Risks and Safety Risks. 
http://yosemite.epa.gov/ochp/ochpweb.nsf/content/whatwe_executiv.htm 
2 Policy on Evaluating Health Risks to Children. http://www.epa.gov/osa/spc/pdfs/memohlth.pdf 
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The US EPA's Office of Children's Health Protection3 conducts research and supports 
risk assessments to assess children's risks and susceptibility to environmental 
contaminants (chemicals, toxins, air pollutants). However, it not clear whether children 
suffer disproportionate exposures and health outcomes as a result of exposure to 
pathogens such as found in recreational surface waters. Few epidemiological data and 
quantitative risk assessments have explored children's risks from microbial contaminants 
found in water, limiting the ability to determine if children experience different responses 
to waterborne fecal indicators and pathogens, or develop illness rates as a result of 
recreational water contact in the United States. Risks in children have specifically not 
been explored separately, but they are included as part of the general populations in most 
epidemiological studies. 

Under the auspices of the Clean Water Act, the Agency regulates recreational water, and 
sets numeric indicator bacteria criteria (Escherichia coli, Enterococci) in surface 
(ambient) waters used for the purpose of recreational water contact. EPA issued new 
CWA 304(a) recreational ambient water quality criteria in December 2012. The science 
underpinned the new criteria describes human health effects and water quality studies 
conducted in waters impacted primarily by human sources of fecal contamination. EPA 
would like to better understand the risks posed to children associated with recreational 
exposures. This work assignment covers efforts to develop and disseminate the current 
understanding in this area. 

Task Knowledge and Skills Required: The contractor shall have expertise in preparing 
the materials associated with this work assignment and be knowledgeable with the 
various fields of discipline discussed. The contractor shall also be proficient in R 
programming and other relevant statistical tools. The contractor shall have practical 
experience in environmental microbiology, epidemiology, and statistical methods and 
analysis and have advanced credentials in statistics or environmental engineering. The 
contractor shall be familiar with the different programs under the CW A, use of water 
quality monitoring, determination of human exposure to environmental contaminant 
sources, and gastrointestinal (or other) disease endpoints, applications of epidemiological 
data, and other factors associated with needs in recreational water quality and CW A 
304(a) criteria development. 

The contractor shall also be able to communicate the study outcomes and recreational 
outbreak data to a non-technical audience. 

Quality Assurance: The tasks in this PWS require the use of secondary data/analyses 
and fall under the scope of the approved contract-level QAPP (date: March 2012). 
Consistent with the Agency's quality assurance (QA) requirements, the contractor must 
assure the quality and analyses of the secondary data and other data collected to be used 
under this work assignment. 

3 The Office of Children's Health Protection. 
http://yosemite.epa.gov/ochp/ochpweb.nsf/content/whatwe_executiv.htm 
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The contractor shall discuss with the W ACOR if any of the specific work assignment 
tasks are not readily covered under the approved QAPP. Any additional quality 
assurance (QA) requirements must be addressed in the work plan and monthly progress 
reports and, if needed, be covered by a W A-specific QAPP supplement, which must be 
approved by the EPA before activities covered by the additional QA language begin 
under this work assignment. 

Performance Work Statement (PWS): The scope of this PWS will fall under the 
following tasks: 

Task 1: Work Plan and monthly progress reports (MPR) 

Task Area 1.1. Work Plan 
The contractor shall develop a work plan to address all tasks in this work assignment. 
The work plan shall include a schedule, staffing plan, level of effort (LOE), and cost 
estimate for each task, the contractor's key assumptions on which staffing plan and 
budget are based, and qualifications of proposed staff. If a subcontractor(s) is proposed 
and subcontractors are outside the metropolitan DC area, the contractor shall include 
information on plans to manage work and contract costs. All P levels, hours and total 
dollars for each task will be provided and costs greater than $100.00 shall be itemized in 
detail. The contractor shall provide their job number with all invoices to facilitate their 
expediency. 

Task Area 1.2. Monthly Progress Reports 
This task also includes monthly progress and financial reports. The monthly progress 
report shall indicate, in a separate QA section, whether significant QA issues have been 
identified and how they are being resolved. Monthly financial reports must include a 
table with the invoiced LOE and costs delineated by the tasks in this W A. The contractor 
shall provide the W ACOR with weekly updates detailing progress. The updates shall be 
provided every Friday via email. 

Travel: No contractor travel outside of the Washington, D.C. metro area is 
anticipated for this task. 

Task Area 1.3. Information Quality Guidelines 
The contractor shall ensure the products developed under this work assignment comply 
with the EPA Information Quality Guidelines and shall complete the Checklist for 
Influential Information as needed for each deliverable from this work assignment as they 
may be used in Agency decision-making and/or will be publicly available documents. 
The WACOR will provide the checklist to the contractor. The contractor shall provide a 
memorandum describing how the planned product(s) developed meet EPA's Information 
Quality Guidelines checklist. As part of that memo, the contractor shall document the 
quality assurance procedures it used in developing the deliverables under this Work 
Assignment. The contractor shall provide the memo at the time it delivers the Final 
Report under Task 2.1. As requested by theW ACOR, the contractor shall have a 
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teleconference with the W ACOR to discuss the Guidelines and the contractor's role in 
completing the checklist. 

Task Area 2: Project Reports 

Task Area 2.1. Preparation of EPA report detailing results 
The contractor prepared and submitted a draft report for EPA technical review under this 
Task in the previous contract year detailing the information collected and analyzed for 
the evaluation of human health risks to children from recreational exposure to fecal 
contamination. EPA comments were given to the contractor and the report was being 
revised at the close of the previous contract year. 

The contractor shall revise the report based on the comments submitted by the W ACOR 
and discuss options for addressing the comments with EPA. The contractor shall also 
coordinate efforts under this task with the efforts under work assignment 5-14, which 
may need to incorporate children's health considerations as part of the deliverable. The 
contractor shall ensure that no duplication of effort occurs, such as searching the 
scientific literature or evaluating sensitive subpopulations. The contractor shall also 
prepare effective communication materials to accompany the draft report for use in 
internal and eventually external communication efforts (see Task 3). 

The report may undergo multiple edits and the contractor is expected to respond to EPA 
comments. This document will need to be formatted as directed by the W A COR. The 
contractor shall incorporate comments on any draft deliverables from the W A COR. Also, 
the contractor shall update information in the report as needed to capture any 
developments related to ongoing studies. The report shall be compliant with Section 508 
of the Rehabilitation Act when finalized and submitted (see 
http://www.epa.gov/accessibility/index.htm). 

The contractor submitted a draft report to EPA and received comments from EPA 
reviewers in option year 3. The contractor incorporated comments and revised the report 
to facilitate work on Task 2.2. 

Task Area 2.2. Preparation of Report of External Scientific Peer Review 
The contractor shall prepare and submit a version of the final report based on the 
deliverable under Task 2.1 that would be suitable for external scientific peer review. This 
task is subsequent to task 2.1. The contractor shall submit a draft to theW ACOR for 
Agency clearance. When all Agency comments have been addressed, that version may be 
submitted for peer review. The venue for the peer review is currently undetermined. The 
contractor shall address peer reviewer comments in conjunction with the W A COR. This 
document will need to be formatted for publication as directed by the W A COR. 

Travel: No contractor travel outside of the Washington, D.C. metro area is 
anticipated for this task. 
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Task Area 3: Communication materials 

As specified in the above methodology section, the contractor shall prepare, in 
conjunction with the WACOR, materials to assist in communicating the complex 
technical aspects of the project results to both non-technical and technical (but not 
academic) audiences (both internal and external to the Agency). These materials will 
most likely consist of synopses, executive summaries, Q&As, presentation slides, etc. and 
each may be aimed at a particular audience or to tailored for the communication need. 
The contractor shall coordinate with the W ACOR on the scope and nature of these 
materials for specific audiences. 

Task Area 4: General Project Support 

The contractor shall, based on technical direction given by theW ACOR, provide support 
in preparing interim project update sand/or other materials for internal and external 
audiences. These may include, but are not limited to, short briefing documents and 
PowerPoint presentations. The contractor may be requested to participate in and/or 
conduct briefings and/or present at meetings. It is estimated that this task should not 
require more than 5 - 10 % of the total LOE allotted to this work assignment. 

One of the outcomes of the project planning meeting detailed in Task 2.1 may be the 
identification of data or analysis gaps, particularly in regards to the QMRA analysis. For 
example, the finalized analysis of the NEEAR marine data was not completed at the time 
of the conduct of the QMRA under B-04, task 6. Although the final analysis of that data 
did not show a significant difference in illness response between children 12 and under 
and the general population, using this combined dataset may be helpful for the discussion 
of the QMRA portion of the deliverables under tasks 2.1 and 2.2. Should such analyses 
be identified as important based on the outcome of the project planning meeting, the 
W ACOR will provide technical direction to ICF. 

The contractor shall plan on attending one presentation at EPA HQ at the draft report 
stage to discuss findings. All appropriate clearances and approvals required by Agency 
policy in support of any and all meetings shall be obtained by the EPA COR as needed 
and provided to the Contracting Officer. Work under meeting-related activities and 
expenses shall not occur until this approval is obtained and provided by the CL-COR. 

Task No. Milestones/Deliverable* Schedule 
1 1.1 W orkplan Per contract requirements 
1 1.3 Information Quality Guidelines Submitted with final 

deliverables 
2 *2.1 Draft report for EPA review Draft submitted 
2 2.1 Respond to EPA reviewer comments Task in progress during 

final quarter of 2015 
2 2.1 Submit final report to EPA Within 2 weeks of 

addressing comments 
2 2.2Submit draft report for EPA review TBD based on outcome of 

6 



Task 2.1 
2 2.2 Respond to EPA reviewer comments Within 2 weeks of 

receiving EPA comments 
2 2.2 Submit final report to EPA for peer Within 2 weeks of 

review clearance addressing comments 
3 Prepare risk communication presentation TBD by technical 

materials for technical and non-technical direction 
audiences 

4 General project support TBD by technical 
direction 

* Report was on schedule to be submitted to EPA by the end of previous contract year when this work 
assignment was being prepared. The milestone was included here to provide a starting point for Task 2 
activities. 

General Requirements of the Work Assignment and Schedule: 

Due Dates: The contractor shall provide due dates that are mutually acceptable with the 
WACOR. The contractor shall notify the WACOR in advance, if a due date will not be 
met and request a revised date. 
Delays: The contractor shall make every effort to ensure there are no contractor-caused 
delays. If a delay is inevitable, it is the contractor's responsibility to notify theW ACOR 
at the first sign of said delay. A revised schedule will then be worked out. 
Draft Documents: The contractor may be required to submit draft documents. Draft 
documents shall be prepared in an electronic format compatible with current Microsoft 
products. W ACOR will provide comments on draft submissions prior to submission of 
final documents. 
Final Documents: The contractor shall submit final documents both electronically and in 
hardcopy to W A COR. 

Technical Direction: 
The COR or an authorized individual is permitted to provide technical direction. 
Technical direction must be within the statement of work of the contract and includes: (1) 
Direction to the contractor which assists the contractor in accomplishing the Statement of 
Work, (2) Comments on and approval of reports or other deliverables. Technical 
direction will be issued in writing or confirmed in writing within five (5) calendar days 
after verbal issuance. One copy of the technical direction memorandum will be forwarded 
to the Contracting Officer and the Contracting Officer Representative. 

Contractor Identification: 
Contractor personnel shall clearly identify corporate affiliation at the start of any 
meeting. While attending EPA-sponsored meetings, conferences, symposia, etc. or while 
on a Government site, Contractor personnel shall wear a badge which identifies the 
individual as a contractor employee. Contractor personnel are strictly prohibited from 
acting as a representative of the Agency at meetings, conferences, symposia, etc. 

Confidentiality: 
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Some of the work assigned under these tasks will be to draft, edit and review sensitive 
program and organizational information. The contractor shall not discuss the contents of 
the conference or meeting discussions with anyone that did not participate in those 
discussions. 

Notice Regarding Guidance Provided under this Work Assignment: 

Guidance is strictly limited to technical and analytical support. The contractor shall not 
engage in activities of an inherently governmental nature such as the following: 

(1) Formulation of Agency policy 
(2) Selection of Agency priorities 
(3) Development of Agency regulations 

Should the contractor receive any instruction from an EPA staff person that the contractor 
ascertains to fall into any of these categories or goes beyond the scope of the contract or 
work assignment, the contractor shall immediately contact the EPA COR or the EPA 
Contracting Officer. 
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PERFORMANCE WORK STATEMENT 
ICF CONTRACT EP-C-11-005 
WORK ASSIGNMENT #5-08 

Title: Activities to support the development of Ambient Water Quality Criteria for 
Pathogens 

Work Assignment Contracting Officer Representative (WACOR): 
Sharon Nappier (Mail Code 4304T) 
Health and Ecological Criteria Division 
Office of Water, Office of Science and Technology 
1200 Pennsylvania Avenue, N.W. 
Washington, DC 20460 

Phone(202)566-0740 
E-mail: nappier.sharon@epa.gov 

Alternate WACOR: John Ravenscroft (Mail Code 4304T) 
Health and Ecological Criteria Division 
Office of Water, Office of Science and Technology 
1200 Pennsylvania Ave, N.W. 
Washington, DC 20460 
Phone(202)566-1101 
E-ma if: ravenscroft. john @epa.gov 

Period of Performance: January 1, 2016 thru June 30, 2016 

Contractor SOW: 3.1, 3.3, 3.4, 3.6 

**Note: No CBI data will be needed in the course of this work assignment. 

Background: 

Human health ambient water quality criteria (AWQC) are numeric values limiting the 
amount of chemical or microbial agents present in our nation's waters. Human health 
criteria are developed under Section 304( a) of the Clean Water Act of 1972 and are 
designed to protect human health. Water quality criteria are developed by assessing the 
relationship between pollutants and their effect on human health and the environment. 
These criteria are used by states and Indian tribes to establish water quality standards 
and ultimately provide a basis for controlling discharges or releases of pollutants. 

EPA has published AWQC for bacteria. Historically EPA has based the bacteria criteria 
on fecal indicator bacteria {FIB) . These organisms do not generally cause human illness 
themselves (that is, they are not human pathogens); rather, they are indicators of fecal 
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contamination and therefore indicators of the potential presence of human pathogenic 
organisms. 

The EPA is now interested in creating AQWC for viruses. EPA believes that these virus 
criteria must be scientifically sound, implementable for broad CWA purposes, and 
provide for improved public health protection. 

Quality Assurance: 

The tasks in this work assignment (WA) require the use of secondary data/analyses and 
fall under the scope ofthe approved contract-level QAPP. Consistent with the Agency's 
quality assurance (QA) requirements, the contractor must assure the quality and analyses 
of the secondary data and other data collected to be used under this work assignment. 

The contractor shall discuss with the WACOR if any of the specific work assignment 
tasks are not readily covered under the approved contract-level QAPP. Any additional 
quality assurance requirements must be addressed in the work plan and monthly progress 
reports and, if needed, be covered by a W A-specific QAPP supplement, \Vhich must be 
approved by the EPA before activities covered by the additional QA language begin 
under this work assignment. 

Statement of Work: The scope of work in this assignment will fall under the following 
task areas: 

Task 1: Work plan and monthly progress reports 

Task 1.1 Work Plan 

The contractor shall develop a detail work plan and cost estimate for each task outlined 
in this work assignment. The plan should contain, but not limited to, work-flowchart, 
elaborate schedule (task-wise), staffing plan and qualifications of proposed staff, budget 
for each task and level of effort (LOE). Prior to the submission of the work plan, the 
contractor shall consult with the WACOR via conference call to mitigate any potential 
issues that need clarifications. The contractor shall include information on plans to 
manage work and control contract costs. All P levels, hours and total dollars for each 
task will be provided and costs greater than $100.00 shall be itemized in detail. The 
contractor shall provide their job number with all invoices to facilitate their expediency. 

Task 1.2 Monthly Progress Reports 

This task also includes monthly progress and financial reports. The monthly progress 
report shall indicate, in a separate QA section, whether significant QA issues have been 
identified and how they are being resolved. Monthly financial reports must include a 
table with the invoice LOE and costs' broken out by the tasks in this WA. These reports 
should also indicate an estimate for the next month by task and if any lagging costs are 
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expected. EPA realizes these estimates are just approximate values and is interested in 
having this information for internal budgeting purposes. 

Task 1.3 Information Quality Guidelines 

The contractor shall ensure the products developed under this work assignment comply 
with the EPA Information Quality Guidelines and shall complete the Checklist for 
Influential Information as needed for each deliverable from this work assignment as 
they may be used in Agency decision-making and/or will be publicly available 
documents. The WACOR will provide the checklist to the contractor. The contractor shall 
provide a memorandum describing how the planned product(s) developed meet EPA's 
Information Quality Guide I ines checklist. As part of that memo, the contractor sha II 
document the quality assurance procedures it used in developing the deliverables under 
this Work Assignment. The contractor shall provide the memo at the time it delivers the 
Final Summary Report. As requested by the WACOR, the contractor shall have a 
teleconference with the WACOR to discuss the Guidelines and the contractor's role in 
completing the checklist. 

TASK 2- Literature Reviews 

Task Area 2.1 Bacteriophage Literature Review Task Completed 

This task is a continuation of previous efforts to conduct a bacteriophage literature 
review to identify important research that support the development of future 
bacteriophage criteria. The bacteriophage literature review has undergone peer-review. 
The contractor shall assist in incorporating comments and edits and deliver a final 
literature review product. At EPA's direction, the contractor shall make the final 
document 508 compliant. 

TASK 3- Ambient Water Quality Criteria Coliphages and other Viruses 

Task Area 3.1 Scope of the Criteria Documents 

This task will require the contractor to assist scoping the AWQC for Viruses for 
recreational designated uses. Viruses of immediate interest include, but are not limited 
to, bacteriophage, norovirus, adenovirus, and enterovirus. EPA is considering one 
criterion document for coliphage and another for pathogenic viruses, such as 
enteroviruses and noroviruses. Under this task area, the contractor shall assist in 
drafting an outline of pathogen criteria for viral indicators and pathogenic viruses and 
identifying the needs of the criterion documents. 
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Task Area 3.2 Derivation of the Criteria Values 

This task is a continuation of earlier efforts to use risk assessment and other statistical 
methods to develop AWQC values for the viruses of interest. Through Technical 
Direction by the WACOR, the contractor shall develop AWQC values to be used in future 
criteria for coliphage and potentially other viruses. 
Task Area 3.3 Develop Criterion Document Drafts 

The contractor shall provide draft documents of the AWQC for viruses. Specific viruses 
and the order of importance will be provided through Technical Direction. This task will 
be an ongoing effort for the period of performance of this work assignment and a series 
of Drafts are expected. 

Task Area 3.4 Prepare and submit Final A WQC Criteria for Coliphage and other Viruses 

The contractor shall prepare and submit a Final RWQC document. This document will 
need to be 508 Compliant and formatted as directed by the WACOR. 

Task Area 3.5 Prepare briefing materials and other supporting documents pertaining to 
the Virus Criteria documents 

Briefing materials and other supporting documents will be needed during the Criteria 
development process. The contractor shall aid the in the development of any materials 
or presentations for these purposes. 

Task Area 4- General Project Support 

The contractor shall, based on technical direction given by the WACOR, provide support 
in preparing interim project update and other materials for internal and external 
audiences. These may include, but are not limited to, short briefing documents and 
PowerPoint presentations. The contractor may also be directed to participate in and/or 
conduct briefings. A weekly update call with the WACOR will be required for this work 
assignment, as needed. 

Some meetings may require contractor support and/or attendance for note-taking, 
presentations, and meeting preparation materials. Details on travel dates and locations 
will be provided by the WACOR through technical direction, as further information 
becomes available. 

Travel: Travel may be needed as deemed necessary by the WACOR. This PWS will 
provide travel funds for up to eight trips for contractor and/or subcontractors to travel 
to Washington DC and to conferences, which may include, but are not limited to, the 
2016 Beach Conference (April12-15) in New Orleans, LA and the Water Microbiology 
Conference 2016 (May 17-19} in Chapel Hill, NC. 
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Task 5 - Planning and Supporting an Experts Science Workshop 

The contractor shall, based on technical direction given by the WACOR, provide support 
in preparing, planning, and executing an Experts Science Workshop for the development 
of Ambient Water Quality Criteria for Coliphage. Planning activities may include, but are 
not limited to: designing the expert workshop agenda; developing, compiling and 
distributing pre-meeting and meeting materials; attending pre-meeting phone calls; 
selecting meeting participants; communicating logistics with attendees; and reserving a 
hotel block. 

At the meeting, the contractor support activities will include, but are not limited to: 
presenting materials, meeting facilitation; note-taking, setting up a registration desk; 
and preparing the packet of materials for attendees, name tags, tent cards, and travel 
reimbursement forms. The contractor shall provide a facilitator and up to three note
takers for the Experts Workshop. 

Task 6- Fact Sheet and Meetings Proceedings Report 

At the end of the workshop, the contractor shall review and organize notes; develop a 
fact-sheet on key points of the meeting; and write a Meetings Proceedings Report. Both 
the fact-sheet and Meeting Proceedings Report (Pre peer-review Draft and Final) will 
need multiple reviews and drafts. 

Fact Sheet: The contractor shall provide a design for the fact-sheet. The DRAFT fact
sheet will be provided to the WACOR no later than 2 weeks after the Experts Science 
Workshop. The Fact Sheet will need multiple reviews and drafts. The contractor shall 
incorporate changes and comments into the Fact Sheet. 

Meeting Proceedings Report: The contractor shall frame the chapters and provide a 
DRAFT outline of the Meeting Proceedings Report to the WAC OR no later than 2 weeks 
after the Experts Science Workshop. The Meeting Proceedings Report will be a 
compilation of the notes taken at the Workshop. A compilation of the notes into the 
Report outline will be provided to the WACOR no later than 1 month after the Experts 
Science Workshop. The Meetings Proceedings Report will need multiple reviews and 
drafts. The contractor shall incorporate changes and comments into the Report. 

The Meetings Proceedings Report will be independently peer-reviewed. Thus, there will 
be a Peer-Review Draft version and a Final version that will be published by EPA. The 
contractor shall ensure the Final Fact Sheet and the Final Meetings Proceedings Report 
version are 508 compliant. 

Details on travel dates and locations for the Experts Science Workshop will be provided 
by the WACOR through technical direction, as further information becomes available. 
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Travel: Travel will be necessary. This PWS will provide travel funds for up to 15 sub
contractors and/or subject matter experts. Through technical direction of the WACOR, 
the contractor shall help make travel arrangements for sub-contractors and subject 
matter experts. 

Task No. Deliverable Schedule 
I 1.1 \Vork Plan Within !Q_business days of 

receipt of W A 
I 1.2 Monthh· Progress RepOr"ts •Per contract requirement 
2 3.1 llackriophagc Literature COY1PI .F·1·1:1) 

Rcvic\\ - Fl"'AL- 508 
Compliant 

3 .1.1 Scope of the Criteria TBD 
documc11 ts 

J -U Derivation of the Criteria TBD 
Valucs 

J -U Dl'velop Criteria TBD 
Document ])rafts 

3 ..t.4 Submit Final A WQC TBD 
Criterion for Viruses 

3 -'~ Prcp<~rc briefing materials TBD 
and other supporting 
docunu·nt~ 

..t 5.0 General Project SuJlport TBD 
5 Experts Workshop Agenda TBD 
5 Experts Workshop Pre- TBD 

meeting :\'latcrials 
.5 E xpcrts \Vorkshop Mcctin~ TBD 

:\1 a tcria Is 
6 Experts Workshop Fad Sheet Two weeks after the Experts 

- l>RAFT Workshop concludes 
6 Expcrt.s Worl,;shop Fact Sheet Two weeks after receipt of drafi 

- FIJ\AL (50!; compliant) rrom Wi\COR 
(J E xp~rts \Vorh.shop- .\1ccting Four weeks after the Experts 

Prucccdin!!S Report - DRAFT Workshop concludes 
(, E:qlcrts Workshop- Meeting Two weeks after receipt of draft 

Proceedings Report- ])RAFT rrom WACOR 
for Peer-Review 

6 Experts Worl,;shop - Mt•eting Two weeks after receipt from 
Proceedings I<~ port- Post- WACOR (post peer-review) 
Peer Rcvien I>RAFT 

6 E xp~rts \Vorli.shop- M ccting TBD 
P rOl'C('d in gs Rl'JlO rt - Post-
Peer Rc,·icw DRAFT (50H 
com pI ian t) 

Quality Assurance: Tasks 2-4 in this work assignment require the use of secondary data. 
An approved project-specific QAPP has already been approved, under B-08. 
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The project specific quality assurance requirements must be addressed in the work plan 
and monthly progress reports as specified under Task 1 and should follow the 
attachment titled, QAPP Requirements for projects using secondary data. 

Knowledge and Skills Required: 

The contractor shall have expertise in preparing the aforementioned materials and be 
knowledgeable with the various fields of discipline discussed in this work assignment. 
The contractor shall have practical experience in conducting microbial risk assessments 
and have advanced credentials in environmental microbiology and/or environmental 
engineering. The contractor shall be familiar with the use of fecal indicator organisms, 
microbiological analytical methods (including molecular techniques), water monitoring 
applications of epidemiological data, determination of human exposure to 
environmental contaminant sources, and gastrointestinal disease endpoints. 

General Requirements of the Work Assignment and Schedule: 

Due Dates: The contractor shall provide due dates that are mutually acceptable with 
the WACOR. The contractor shall notify the WACOR in advance, if a due date will not be 
met and request a revised date. 
Delays: The contractor shall make every effort to ensure there are no contractor-caused 
delays. If a delay is inevitable, it is the contractor's responsibility to notify the WACOR 
at the first sign of said delay. A revised schedule will then be worked out. 
Draft Documents: The contractor may be required to submit draft documents. Draft 
documents shall be prepared in an electronic format compatible with current Microsoft 
products. The WACOR will provide comments on draft submissions prior to submission 
of final documents. 
Final Documents: The contractor shall submit final documents both electronically and in 
hardcopy to WACOR. 

Meetings, Conferences, Training Events, Award Ceremonies and Receptions: 

All appropriate clearances and approvals required by Agency policy in support of any 
and all conference related activities and expenses, including support of meetings, 
conferences, training events, award ceremonies and receptions, shall be obtained by 
the EPA Contract level Contracting Officer Representative (COR) as needed and 
provided to the contracting Officer. Work under conference related activities and 
expenses shall not occur until this approval is obtained and provided by the EPA COR. 

Technical Direction: 
The COR or an authorized individual is permitted to provide technical direction. 
Technical direction must be within the statement of work of the contract and includes: 
(1) Direction to the contractor which assists the contractor in accomplishing the 
Statement of Work, (2) Comments on and approval of reports or other deliverables. 
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Technical direction will be issued in writing or confirmed in writing within five (5) 
calendar days after verbal issuance. One copy of the technical direction memorandum 
will be forwarded to the Contracting Officer and the Contracting Officer Representative. 

Contractor Identification: 
Contractor personnel shall clearly identify corporate affiliation at the start of any 
meeting. While attending EPA-sponsored meetings, conferences, symposia, etc. or 
while on a Government site, Contractor personnel shall wear a badge which identifies 
the individual as a contractor employee. Contractor personnel are strictly prohibited 
from acting as a representative of the Agency at meetings, conferences, symposia, etc. 

Confi denti a I ity: 
Some of the work assigned under these tasks will be to draft, edit and review sensitive 
program and organizational information. The contractor shall not discuss the contents 
of the conference or meeting discussions with anyone that did not participate in those 
discussions. 

Notice Regarding Guidance Provided under this Work Assignment: 

Guidance is strictly limited to technical and analytical support. The contractor shall not 
engage in activities of an inherently governmental nature such as the following: 

(1) Formulation of Agency policy 
(2} Selection of Agency priorities 
(3) Development of Agency regulations 

Should the contractor receive any instruction from an EPA staff person that the 
contractor ascertains to fall into any of these categories or goes beyond the scope of the 
contract or work assignment, the contractor shall immediately contact the EPA COR or 
the EPA Contracting Officer. 
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Work Assignment Number 

5-08 

EPA 
Work Assignment D Other D Amendment Number: 

Contract Number 

EP-C-11-0 0 5 

co~trac!or 

ICF INCO~PORATED, L.L.C. 
Purpos.o-: W Work:Assignmcnt 

1 

Contract Period 

Base 

01 I 01 I 2 011 To 06/3012016 

Ootion Period Number 5 

Title of Work Assignment/SF Site Name 

AWQC for Pathohgens 

I 
Specify Section and paragraph or Contract 5 OW 

3.1, 3.3, 3.4, 3.6 

D Work Assignment Close-Out 

D Incremental Funding 

Period of Pe rformanoo 

D Work Assignment Amendment 

CiJ Wo r1< Pian Approva I From 0 1 I 0 1 I 2 0 16 To 0 6 I 3 0 12 0 1 6 

Comments: 

D Superfund Accounting and Appropriations Data [2J Non·Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1 900-<i9A. 

" c 
~ 

2 

3 

4 

5 

SFO 

(Mexz) 

DCN 

(Max6) 
BudgoVFY 

(Max4) 
Appropriation 

Code (Max 6) 

Budget Org/Code 

(Max 7) 

Program Element 

{Max9) 

Oojcct Class 

(Max4) 

Authorized Work Assignment Ceiling 

Contract Perlad; CosUFee; $ 0 • 0 0 
0 1 I 0 i I 2 0 1 l To 0 6 /3 0 /2 0 1 6 
This Actio.n: $199,578.00 

Total: $199,578.00 

Work Plan I Cost Estimate Approvals 

Contractor W P Dated: 0112212016 CosUFeo $199,578.00 

Cu mul~live Approved ; CosUFee S 1 9 9, 57 8 . 0 0 

Work Assignment M~n~ger Name Sharon Nappier 

(Signature) !Dato) 

ProjectOfficcrN~mc Shirley !iar:cison 

(Signature) (Date) 

Other Agency OffiCi a I Name 

(Signature) (Date! 

l I ,_\ 
~apdra Stargardt-Licis 

! 1. \ ' ~~ 'l- ·. y 'i { I /fl.-
Contra c~ng Offici a I Name 

/Siqnarurot !Date/ I 

Work. A:ssign'fT'l'e nt Form_ (WebF arms. v 1.0) 

Amount (Dotlaro) (Cents) 

LOE: 0 

l,361 

1, 361 

LOE: 1, 361 

LOE: 1, 361 

Branch/Mail Code: 

SiteJProj e ct 

{Max 6) 

Phone Number: 2 02-5 6 6-07 4 0 

FAX Number: 

Branch/Mail Code: 

Phone Number: 2 02-5 6 6-110 7 

FAX Number: 

Branch/Mail Code: 

Phone Number: 

FAX Number: 

Branch/Mail Code: 

Phone Number: 513-4 8 7-2 00 6 

FAX Number. 

Cost 

OrgiCode 
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Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 
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Contract Period: Cost/Fee: LOE: 

01/01/2011 To 08/31/2016 
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Total: 

Work Plan I Cost Estimate Approvals 
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Work Assignment Manager Name Sharon Nappier Branch/Mail Code: 

Phone Number: 202-566-0740 
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Project Officer Name Shirley Harrison Branch/Mail Code: 
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PERFORMANCE WORK STATEMENT 
ICF CONTRACT EP-C-11-005 

WORK ASSIGNMENT #5-08 Amd 1 

Title: Activities to support the development of Ambient Water Quality Criteria for 
Pathogens 

Work Assignment Contracting Officer Representative (WACOR): 
Sharon Nappier (Mail Code 4304T) 
Health and Ecological Criteria Division 
Office of Water, Office of Science and Technology 
1200 Pennsylvania Avenue, N.W. 
Washington, DC 20460 
Phone(202)566-0740 
E-mail: nappier.sharon@epa.gov 

Alternate WACOR: John Ravenscroft (Mail Code 4304T) 
Health and Ecological Criteria Division 
Office of Water, Office of Science and Technology 
1200 Pennsylvania Ave, N.W. 
Washington, DC 20460 
Phone(202)566-1101 
E-mail: ravenscroft.john@epa.gov 

Period of Performance: Work Assignment Amendment thru August 31, 2016 

Contractor SOW: 3.1, 3.3, 3.4, 3.6 

**Note: No CBI data will be needed in the course of this work assignment. 

Purpose of Amendment: The purpose of this work assignment amendment is to provide 
additional LOE to support efforts related to the development of Recreational Water 
Quality Criteria for Coliphage. Task 3 thru Task 6 remain the same, no change). The 
contractor shall submit a revised cost estimate within 5 days after receipt of this 
amendment. 

Task No. Deliverable Schedule 
2 3.1 Bacteriophage Literature COMPLETED 

Review - FINAL - 508 
Compliant 

3 4.1 Scope of the Criteria TBD 
documents 

3 4.2 Derivation of the Criteria TBD 
Values 

3 4.3 Develop Criteria TBD 
Document Drafts 



3 4.4 Submit Final A WQC TBD 
Criterion for Viruses 

3 4.5 Prepare briefing materials TBD 
and other supporting 
documents 

4 5.0 General Project Support TBD 
5 Experts Workshop Agenda COMPLETED 
5 Experts Workshop Pre- COMPLETED 

meeting Materials 
5 Experts Workshop Meeting COMPLETED 

Materials 
6 Experts Workshop Fact Sheet COMPLETED 

-DRAFT 
6 Experts Workshop Fact Sheet Two weeks after receipt of draft 

-FINAL (508 compliant) fromWACOR 
6 Experts Workshop - Meeting Four weeks after the Experts 

Proceedings Report- DRAFT Workshop concludes 
6 Experts Workshop - Meeting Two weeks after receipt of draft 

Proceedings Report- DRAFT fromWACOR 
for Peer-Review 

6 Experts Workshop - Meeting Two weeks after receipt from 
Proceedings Report - Post- W ACOR (post peer-review) 
Peer Review DRAFT 

6 Experts Workshop - Meeting TBD 
Proceedings Report - Post-
Peer Review DRAFT (508 
compliant) 

Quality Assurance: The tasks 3-4 in this work assignment require the use of secondary 
data. An approved project-specific QAPP has already been approved, under B-08. 

The project specific quality assurance requirements must be addressed in the work plan 
and monthly progress reports as specified under Task 1 and should follow the 
attachment titled, QAPP Requirements for projects using secondary data. 

Knowledge and Skills Required: 

Contractor shall have expertise in preparing the aforementioned materials and be 
knowledgeable with the various fields of discipline discussed in this work assignment. 
The Contractor shall have practical experience in conducting microbial risk assessments 
and have advanced credentials in environmental microbiology and/or environmental 
engineering. The Contractor shall be familiar with the use of fecal indicator organisms, 
microbiological analytical methods (including molecular techniquesL water monitoring 
applications of epidemiological data, determination of human exposure to 
environmental contaminant sources, and gastrointestinal disease endpoints. 



General Requirements of the Work Assignment and Schedule: 

Due Dates: The contractor shall provide due dates that are mutually acceptable with 
the WACOR. The contractor shall notify the WACOR in advance, if a due date will not be 
met and request a revised date. 
Delays: The contractor shall make every effort to ensure there are no contractor-caused 
delays. If a delay is inevitable, it is the contractor's responsibility to notify the WACOR 
at the first sign of said delay. A revised schedule will then be worked out. 
Draft Documents: The contractor may be required to submit draft documents. Draft 
documents shall be prepared in an electronic format compatible with current Microsoft 
products. WACOR will provide comments on draft submissions prior to submission of 
final documents. 
Final Documents: The contractor shall submit final documents both electronically and in 
hardcopy to WACOR. 



Attachment 1 

QAPP REQUIREMENTS FOR PROJECTS USING SECONDARY DATA 

A secondary data project involves the gathering and/or use of existing environmental 
data for purposes other than those for which they were originally collected. These 
secondary data may be obtained from many sources, including literature, industry 
surveys, compilations from computerized databases and information systems, and 
computerized or mathematical models of environmental processes. For these projects, 
a QAPP shall be prepared to include the requirements identified below. If primary data 
will also be generated as part of the project, then the information below can be 
incorporated into the associated QAPP to address the secondary data. The following 
requirements should be addressed as applicable. 

SECTION 1.0, PROJECT OBJECTIVES, ORGANIZATION, AND RESPONSIBILITIES 

1.1 The purpose of study shall be clearly stated. 
1.2 Project objectives shall be clearly stated. 
1.3 The secondary data needed to satisfy the project objectives shall be identified. 

Requirements relating to the type of data, the age of data, geographical 
representation, temporal representation, and technological representation, as 
applicable, shall be specified. 

1.4 The planned approach for evaluating project objectives, including formulas, 
units, definitions of terms, statistical data analysis (i.e. statistical analysis & any 
other types of data analysis), and assumptions/recommendations based on the 
data analysis, if applicable, shall be included. 

1.5 Responsibilities of all project participants shall be identified, meaning that key 
personnel and their organizations shall be identified, along with the designation 
of responsibilities for planning, coordination, data gathering, data analysis, 
report preparation, and quality assurance, as applicable. 

SECTION 2.0, SOURCES OF SECONDARY DATA 

2.1 The source(s) of the secondary data must be specified. 
2.2 The rationale for selecting the source(s) identified shall be discussed. 
2.3 The sources of the secondary data will be identified in any project deliverable. 

SECTION 3.0, QUALITY OF SECONDARY DATA 

3.1 Quality requirements of the secondary data must be specified. These 
requirements must be appropriate for their intended use. Accuracy, precision, 
representativeness, completeness, and comparability need to be addressed, if 



applicable. (If appropriate, a related QAPP containing this information can be 
referenced.) 

3.2 The procedures for determining the quality of the secondary data shall be 
described. 

3.3 If no quality requirements exist, this shall be stated in the QAPP. If no quality 
requirements exist or if the quality of the secondary data will not be evaluated 
by EPA, the QAPP shall require that a disclaimer be added to any project 
deliverable to indicate that the quality of the secondary data has not been 
evaluated by EPA for this specific application. The wording for the disclaimer 
shall be defined. 

SECTION 4.0, DATA REPORTING, DATA REDUCTION, AND DATA VALIDATION 

4.1 Data reduction procedures specific to the project shall be described, including 
calculations and equations. 

4.2 The data validation procedures used to ensure the reporting of accurate project 
data shall be described. 

4.3 The expected product document that will be prepared shall be specified (e.g., 
journal article, final report, etc.). 
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PERFORMANCE WORK STATEMENT 
ICF CONTRACT EP-C-11-005 

WORK ASSIGNMENT #5-08 Amendment 2 

Title: Activities to support the development of Ambient Water Quality Criteria for 
Pathogens 

Work Assignment Contracting Officer Representative (WACOR): 
Sharon Nappier (Mail Code 4304T) 
Health and Ecological Criteria Division 
Office of Water, Office of Science and Technology 
1200 Pennsylvania Avenue, N.W. 
Washington, DC 20460 
Phone(202)566-0740 
E-mail: nappier.sharon@epa.gov 

Alternate WACOR: 
John Ravenscroft (Mail Code 4304T) 
Health and Ecological Criteria Division 
Office of Water, Office of Science and Technology 
1200 Pennsylvania Ave, N.W. 
Washington, DC 20460 
Phone(202)566-1101 
E-mail: ravenscroft.john@epa.gov 

Period of Performance: Work Assignment Amendment thru September 30, 2016 

Contractor SOW: 3.1, 3.3, 3.4, 3.6 

**Note: No CBI data will be needed in the course of this work assignment. 

Purpose of Amendment: The purpose of this work assignment amendment is to provide 
additional LOE to support efforts related to the development of Recreational Water 
Quality Criteria for Coliphage. Task 3 thru Task 6 remain the same, no change). The 
contractor shall submit a revised cost estimate within 5 days after receipt of this 
amendment. 

Task No. Deliverable Schedule 
2 3.1 Bacteriophage Literature COMPLETED 

Review - FINAL - 508 
Compliant 

3 4.1 Scope of the Criteria TBD 
documents 

3 4.2 Derivation of the Criteria TBD 
Values 
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3 4.3 Develop Criteria TBD 
Document Drafts 

3 4.4 Submit Final A WQC TBD 
Criterion for Viruses 

3 4.5 Prepare briefing materials TBD 
and other supporting 
documents 

4 5.0 General Project Support TBD 
5 Experts Workshop Agenda COMPLETED 
5 Experts Workshop Pre- COMPLETED 

meeting Materials 
5 Experts Workshop Meeting COMPLETED 

Materials 
6 Experts Workshop Fact Sheet COMPLETED 

-DRAFT 
6 Experts Workshop Fact Sheet Two weeks after receipt of draft 

-FINAL (508 compliant) fromWACOR 
6 Experts Workshop - Meeting Four weeks after the Experts 

Proceedings Report- DRAFT Workshop concludes 
6 Experts Workshop - Meeting Two weeks after receipt of draft 

Proceedings Report- DRAFT fromWACOR 
for Peer-Review 

6 Experts Workshop - Meeting Two weeks after receipt from 
Proceedings Report - Post- W ACOR (post peer-review) 
Peer Review DRAFT 

6 Experts Workshop - Meeting TBD 
Proceedings Report - Post-
Peer Review DRAFT (508 
compliant) 

Quality Assurance: The tasks 3-4 in this work assignment require the use of secondary 
data. An approved project-specific QAPP has already been approved, under B-08. 

The project specific quality assurance requirements must be addressed in the work plan 
and monthly progress reports as specified under Task 1 and should follow the 
attachment titled, QAPP Requirements for projects using secondary data. 

Knowledge and Skills Required: 

The contractor shall have expertise in preparing the aforementioned materials and be 
knowledgeable with the various fields of discipline discussed in this work assignment. 
The contractor shall have practical experience in conducting microbial risk assessments 
and have advanced credentials in environmental microbiology and/or environmental 
engineering. The contractor shall be familiar with the use of fecal indicator organisms, 
microbiological analytical methods (including molecular techniques), water monitoring 
applications of epidemiological data, determination of human exposure to 
environmental contaminant sources, and gastrointestinal disease endpoints. 
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General Requirements of the Work Assignment and Schedule: 

Due Dates: The contractor shall provide due dates that are mutually acceptable with 
the WACOR. The contractor shall notify the WACOR in advance, if a due date will not be 
met and request a revised date. 
Delays: The contractor shall make every effort to ensure there are no contractor-caused 
delays. If a delay is inevitable, it is the contractor's responsibility to notify the WACOR 
at the first sign of said delay. A revised schedule will then be worked out. 
Draft Documents: The contractor may be required to submit draft documents. Draft 
documents shall be prepared in an electronic format compatible with current Microsoft 
products. WACOR will provide comments on draft submissions prior to submission of 
final documents. 
Final Documents: The contractor shall submit final documents both electronically and in 
hardcopy to WACOR. 

Page 13 



Attachment 1 

QAPP REQUIREMENTS FOR PROJECTS USING SECONDARY DATA 

A secondary data project involves the gathering and/or use of existing environmental 
data for purposes other than those for which they were originally collected. These 
secondary data may be obtained from many sources, including literature, industry 
surveys, compilations from computerized databases and information systems, and 
computerized or mathematical models of environmental processes. For these projects, 
a QAPP shall be prepared to include the requirements identified below. If primary data 
will also be generated as part of the project, then the information below can be 
incorporated into the associated QAPP to address the secondary data. The following 
requirements should be addressed as applicable. 

SECTION 1.0, PROJECT OBJECTIVES, ORGANIZATION, AND RESPONSIBILITIES 

1.1 The purpose of study shall be clearly stated. 
1.2 Project objectives shall be clearly stated. 
1.3 The secondary data needed to satisfy the project objectives shall be identified. 

Requirements relating to the type of data, the age of data, geographical 
representation, temporal representation, and technological representation, as 
applicable, shall be specified. 

1.4 The planned approach for evaluating project objectives, including formulas, 
units, definitions of terms, statistical data analysis (i.e. statistical analysis & any 
other types of data analysisL and assumptions/recommendations based on the 
data analysis, if applicable, shall be included. 

1.5 Responsibilities of all project participants shall be identified, meaning that key 
personnel and their organizations shall be identified, along with the designation 
of responsibilities for planning, coordination, data gathering, data analysis, 
report preparation, and quality assurance, as applicable. 

SECTION 2.0, SOURCES OF SECONDARY DATA 

2.1 The source(s) of the secondary data must be specified. 
2.2 The rationale for selecting the source(s) identified shall be discussed. 
2.3 The sources of the secondary data will be identified in any project deliverable. 

SECTION 3.0, QUALITY OF SECONDARY DATA 
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3.1 Quality requirements of the secondary data must be specified. These 
requirements must be appropriate for their intended use. Accuracy, precision, 
representativeness, completeness, and comparability need to be addressed, if 
applicable. (If appropriate, a related QAPP containing this information can be 
referenced.) 

3.2 The procedures for determining the quality of the secondary data shall be 
described. 

3.3 If no quality requirements exist, this shall be stated in the QAPP. If no quality 
requirements exist or if the quality of the secondary data will not be evaluated 
by EPA, the QAPP shall require that a disclaimer be added to any project 
deliverable to indicate that the quality of the secondary data has not been 
evaluated by EPA for this specific application. The wording for the disclaimer 
shall be defined. 

SECTION 4.0, DATA REPORTING, DATA REDUCTION, AND DATA VALIDATION 

4.1 Data reduction procedures specific to the project shall be described, including 
calculations and equations. 

4.2 The data validation procedures used to ensure the reporting of accurate project 
data shall be described. 

4.3 The expected product document that will be prepared shall be specified (e.g., 
journal article, final report, etc.). 
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PERFORMANCE WORK STATEMENT 
ICF CONTRACT EP-C-11-005 
WORK ASSIGNMENT# 5-09 

Title: Human Health Assessment: CryJJ(osporidium and Giardia in drinking and ambient water 

Work Assignment Contracting Officer 
Representative (WACOR) Shamima Akhter (Mail Code 4304T) 

Health and Ecological Criteria Division 

Alternate WACOR: 

Office of Water, Office of Science and Technology 
1200 Pennsylvania Ave, N.W. 
Washington, DC 20460 
Phone(202)566-1341 
E-mai I: akhter . shamima/~;!epa.gov 

John Ravenscroft (Mail Code 4304T) 
Health and Ecological Criteria Division 
Office of Water, Office of Science and Teclmology 
1200 Pennsylvania Ave, N.W. 
Washington, DC 20460 
Phonc(202)566-1101 
E-mail: ra vcnscro J1 .john,ti]::epa.gov 

Period of Performance: January I, 2016 through June 30. 2016 

Contractor SOW: 2.2, 3.1.6, and 3.1.8 

Background: 

The mission of the U.S . Environmental Protection Agency's (EPA) Office of Water is to protect 
public health and the environment !]·om adverse effects of pollutants (e.g., toxic chemicals and 
microbial pathogens) in ambient water, drinking water, wastewater, sewage sludge and 
sediments. The Safe Drinking Water Act (SDWA) requires the EPA to regulate disease-causing 
organisms (pathogens) and toxic chemicals in drinking V·.'ater. 

The Safe Drinking Water Act requires the U.S. Environmental Protection Agency (EPA) to 
publish regulations to control disease-causing organisms (pathogens) and hazardous chemicals in 
drinking water. One of the regulations published by EPA to control pathogens is known as the 
Surface Water Treatment Rule (54 FR 27486; June 29, 1989). The purpose of the Long Term 2 
(LT2) rule is to reduce illness linked with the contaminant Cr;ptosporidim, Giardia and other 
disease-causing microorganisms in drinking water. Under the L T 2 Rule, Oyptosporidium 
oocysts at or below 0.075 oocysts/!iter are considered the maximum value under which 
conventional drinking water treatment is expected to be capable of providing protection of 
consumers drinking up to 1.2 liters of water per day. Under the Safe Drinking Water Act ' s 
Surface Water Treatment Rule (further refetTed to as the Rule) Giardia cyst Maximum 
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Contaminant Level Goal (MCLG) levels are set at "0" for treated water. In order to meet this 
requirement, Giardia cyst removal by conventional drinking water treatment must be able to 
reduce cyst levels by 3 orders of magnitude (3 logs) from source waters to insure protection of 
consumers drinking up to 2.0 liters of water per day . 

Cryptosporidiwn is a significant concern in drinking water because it contaminates surface 
waters used as drinking water sources, it is resistant to chlorine and other disinfectants, and it has 
caused waterborne disease outbreaks. Consuming water with Cryplosporidium. a contaminant in 
drinking water sources, can cause gastrointestinal illness (e.g., dianhea, vomiting, cramps) and 
other health risks, which may be severe in people with weakened immune systems (e.g., infants 
and the elderly) and sometimes fatal in people with severely compromised immune systems (e.g., 
cancer and AIDS patients). 

()yplospOJ·idium oocysts are common and widespread in ambient water and can persist for 
months in this environment. The dose that can infect humans is low, and a number of waterborne 
disease outbreaks caused by this protozoan have occurred in the U.S., most notably in 
Milwaukee, where an estimated 400,000 people became ill. The healthy people recover within 
several weeks after becoming ill, but illness may persist and contribute to death in those whose 
immune systems have been seriously weakened (e.g .. AIDS patients). Drugs effective in 
preventing or controlling this disease are not yet available. The public health concern is 
worsened by the resistance of Oyptosporidium to water disinfection practices by chlorination, 
although oocysts can be inactivated by ozone and ultraviolet inadiation. However, a well
operated water filtration system is capable of removing at least 99 of 1 00 Cryplo,<;poridium 
oocysts in the water. Monitoring for this organism in water is cun·ently difficult and expensive. 

The purpose ofthese documents is to serve as informal technica] guidance to assist Federal, 
state, and local officials responsible for protecting public health when emergency spills or 
contamination situations occur. 

Quality Assurance: 

The tasks in this work assignment (W A) require the use of secondary data/analyses and fall 
under the scope of the approved contract-level QAPP. Consistent with the Agency's quality 
assurance (QA) requirements, the contractor must assure the quality and analyses of the 
secondarv data and other data collected to be used under this work assignment. ; ~ 

The contractor shall discuss with the WAC 0 R if any of the speci tic work assignment tasks are 
not readily covered under the approved contract-level QAPP. Any additional quality assurance 
requirements must be addressed in the work plan and monthly progress reports and, if needed, be 
covered by a WA-specific QAPP supplement, which must be approved by the WACOR before 
activities covered by the additional QA language begin under this work assignment. 
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Performance Work Statement (PWS): 

Task 1: Work plan and monthly progress reports 

Task 1.1 Work Plan 
The contractor shall develop a detail work plan and cost estimate for each task outlined in this 
work assignment. The plan should contain, but not limited to, work-flowchart, elaborate schedule 
(task-wise), staffing plan and qualifications of proposed staff~ budget for each task and level of 
etTort (LOE). Prior to the subn1ission of the work plan, the contractor shall consult with the 
WACOR via conference call to mitigate any potential issues that need clarifications. The 
contractor shall include information on plans to manage work and control contract costs. All P 
levels, hours and total dollars for each task \viii be provided and costs greater than $100.00 shall 
be itemized in detail. The contractor shall provide their job number with all invoices to facilitate 
their expediency. 

This task also includes monthly progress and financial reports. The monthly progress report 
shall indicate, in a separate QA section, whether significant QA issues have been identified and 
how they are being resolved. Monthly financial reports must include a table with the invoice 
LOE and costs' broken out by the tasks in this WA. 

Task 1.2 Information Quality Guidelines 
The contractor shall ensure the products developed under this work assignment comply with the 
EPA Information Quality Guidelines and shall complete the Checklist for Influential Information 
as needed for each deliverable from this work assignment as they may be used in Agency 
decision-making and/or will be publicly available documents. The WACOR will provide the 
checklist to the contractor. The contractor shall provide a memorandum describing how the 
planned product(s) developed meet EPA's Infonnation Quality Guidelines checklist. As part of 
that memo, the contractor shall document the quality assurance procedures it used in developing 
the delivcrables under this Work Assignment. The contractor shall provide the memo at the time 
it delivers the Final Summary Report. The contractor shall have a teleconference with the 
W ACOR to discuss the Guidelines and the contractor's role in completing the checklist 

Task 2: Develop Health Assessment document: Cryptosporidium 

2.6 Communication piece 
The contractor shall provide a brief communication document ( 1- 3 pages) which will aid in 
briefing EPA managers and senior managers. The communication piece shall be written in plain 
English language for non-technical people and the relevant scientific studies shall be included as 
an attachment. 

2.9 Submit Final Report 
Upon the WACOR's approval. the contractor shall send the final revised peer-reviewed report in 
Microsoft Word, version 2003 or higher, to the W ACOR 
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Task 3: Develop Health Assessment document: Giardia 

3.6 Communication piece 
The contractor shall provide a brief communication document (1- 3 pages) which will aid in 
briefing manager and senior managers. The communication piece shall be written in plain 
English language for non-technical people and the relevant scientific studies shall be included as 
an attachment. 

3.9 Submit Final Report 
Upon theW ACOR's approval, the contractor shall send the final revised peer-reviewed report in 
Microsoft Word. version 2003 or higher. to the WACOR 

Period of Performance/Milestones: It is the Contractor's responsibility to coordinate with the 
WACOR while conducting these tasks. 

Task Milestone Date due 
I 1.1 Work Plan Due 15 calendar days after receipt of W A 
1 Kick-off meeting with WACOR 1 week after WP approval 
2 2.6 Communication Piece TBD 
2 2. 9 Submit final report TBD 
3 3.6 Communication Piece TBD , 

3.9 Submit final report TBD .) 

Knowledge and Skills Required: The contractor shall have expertise in preparing the 
aforementioned materials and be knowledgeable with the various fields of discipline discussed in 
this PWS. The contractor shall be an accomplished microbial risk assessor with experience in 
environmental media, especially water. The contractor shall have knowledge and experience 
with the Crypfosporidium and Giardia spp. protozoa in water and water/wastewater 
treatment/disinfection effectiveness. The contractor shall be experienced in evaluation of data 
bases, statistics, and modeling regarding human exposure, dose response and health effects for 
application in microbial risk assessments . 

General Reguiremcnts ofthe Work Assignment and Schedule: 

Due Dates: The contractor shall provide due dates that are mutually acceptable with the 
W A COR. The contractor shall notify the W ACOR in advance. if a due date wi II not be met and 
request a revised date. 

Delavs: The contractor shall make every etfort to ensure there are no contractor-caused delays. 
lf a delay is inevitable, it is the contractor's responsibility to notify theW ACOR at the first sign 
of said delay. I\. revised schedule will then be worked out. 

Draft Documents: The contractor may be required to submit draft documents. Drafl documents 
shall be prepared in an electronic format compatible with current Microsoft products. W /\.COR 
will provide comments on draft submissions prior to submission of final documents. 
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Final Documents: The contractor shall submit final documents both electronically and in 
hardcopy to W ACOR. 

Final Documents: The contractor shall revise and incorporate all EPA's comments and submit 
tina! documents both electronically and in hardcopy (Microsoft version 2003 or higher) to 
W A COR. The Agency may decide to publish the report on the web. If this occurs, the repot1 will 
need to be 508 compliant and the W /\COR will provide appropriate technical direction. 

Final Peer Reviewed Document: Upon receipt of the EPA· s external expert peer-review of the 
contractor's Final Written Report, the WACOR will provide the contractor with the 
recommended edits and modifications. The contractor shall address all recommended peer
review modifications. Changes will be documented in a separate report for the record to describe 
how the peer-review comments were incorporated into the final report. The contractor shall 
provide the revised final report (and documented changes to the report) to theW ACOR for 
review. Upon the W /\COR's approvaL the contractor shall send the final revised peer-reviewed 
report in Microsoft Word, version 2003 or higher. to the WACOR .. 

MEETINGS, CONFERENCES, TRAINING EVENTS, AWARD CEREMONIES AND 
RECEPTIONS: 

All appropriate clearances and approvals required by Agency policy in support of any and all 
conference related activities and expenses, including support of meetings, conferences, training 
events, award ceremonies and receptions, shall be obtained by the EPA Contract Level 
Contracting Officer Representative (COR) as needed and provided to the contracting Officer. 
Work under conference related activities and expenses shall not occur until this approval is 
obtained and provided by the EP i\ COR. 

TECHNICAL DIRECTION: 
The COR or an authorized individual is permitted to provide technical direction. Technical 
direction must be within the statement ofwork of the contract and includes: (l) Direction to the 
contractor which assists the contractor in accomplishing the Statement of Work, (2) Comments 
on and approval of reports or other deliverables. Technical direction will be issued in writing or 
con finned in 'v\Titing within five (5) calendar days after verbal issuance. One copy of the 
technical direction memorandum will be forwarded to the Contracting Officer and the 
Contracting Officer Representative. 

CONTRACTOR IDENTIFICATION: 
Contractor personnel shall clearly identify corporate affiliation at the start of any meeting. While 
attending EPA-sponsored meetings, conferences, symposia, etc. or while on a Government site, 
Contractor personnel shall wear a badge which identifies the individual as a contractor employee. 
Contractor personnel are strictly prohibited from acting as a representative of the Agency at 
meetings, conferences, symposia, etc. 

SPECIAL CONDITIONS: 
A. "!"he contractor shall pro vi de all materia Is \Vri t ten under these tasks to the EPA WACO R, as 
per work assignment, in electronic fonn and 5 hard copies of the tina! products. Electronic 
versions shall be in Microsoft Word and/or PDF. 
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B. The contractor shall provide signed copies of all consultant agreements for the experts 
required in support ofthis work assignment to the EPA Contracting Officer. 

CONFIDENTIALITY: 
Some of the work assigned under these tasks will be to draft, edit and review sensitive program 
and organizational information. The contractor shall not discuss the contents of the conference 
or meeting discussions with anyone that did not participate in those discussions. 

NOTICE REGARDING GUIDANCE PROVIDED UNDER THIS WORK ASSIGNMENT: 

Guidance is strictly limited to technical and analytical support. The contractor shall not engage 
in activities of an inherently governmental nature such as the following: 

(1) Formulation of Agency policy 
(2) Selection of Agency priorities 
(3) Development of Agency regulations 

Should the contractor receive any instruction from an EPA staff person that the contractor 
ascertains to fall into any of these categories or goes beyond the scope of the contract or work 
assignment, the contractor shall immediately contact the EPA COR or the EPA Contracting 
Officer. 
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Performance Work Statement 

ICF Contract# EP-C-11-005 

Work Assignment #5-11 

Title: Support for Developing Technical Support Materials for Deriving Site-Specific Water 

Quality Criteria Based on Alternative Health Relationships 

Work Assignment Contracting Officer Representative (WACOR): 
John Ravenscroft (Mail Code 4304T) 

Office of Water, Office of Science and Technology 

Health and Ecological Criteria Division 

1200 Pennsylvania Ave, N.W. 

Washington, DC 20460 

Phone(202)566-1101 

E-mail: ravenscroft.john@epa.gov 

Alternate WACOR: Shamima Akhter (Mail Code 4304T) 

Health and Ecological Criteria Division 

Office of Science and Technology, Office of Water 

1200 Pennsylvania Avenue, NW 

Washington DC, 20460 

Phone:202-566-1341 

E-mail: akhter.shamima@epa.gov 

Period of Performance: Work Assignment Issuance through June 30, 2016 

**Note: No CBI data will be needed in the course of this work assignment. 

Contractor PWS: 3.1, 3.3, 3.6 

Goal: The overall goal of this work assignment is to develop implementation guidance for States 

and Tribes to use in developing site-specific water quality criteria based on alternative human 

health associations with water quality measures. 

Objectives: 

1. Produce a comprehensive report for internal EPA evaluation detailing the framework, 

process, and scientific foundation that the intended end users of this information (i.e., 

States, Tribes, and EPA) can utilize in developing and evaluating a site-specific water 
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quality standards package based on an alternative human health relationship with water 

quality. 

2. Respond to EPA and peer review comments on the report covered in Objective 1. 

3. Produce a polished report in response to Objective 2 that the Agency can publish on its 

website 

4. Produce communications materials to accompany reports including: a 1 to 2 page 

nontechnical synopsis, a technical summary document written in non-academic style for 

a non-scientific audience, a 'questions and answers' (Q&As) document covering areas of 

potential inquiry from nontechnical and technical audiences (both internal and 

external), and others as determined by the EPA WACOR via technical direction. 

Background: EPA recently issued new CWA 304(a) Recreational Water Quality Criteria (RWQC) 

at the end of 2012. The science underpinning the new criteria describes human health effects 

and water quality studies conducted in waters impacted primarily by human sources of fecal 

contamination. EPA recommended water quality criteria for fecal indicator bacteria based on 

the epidemiological studies conducted by EPA's Office of Research and Development (ORD). 

These studies were conducted at a subset of recreational waters impacted by human fecal 

contamination. While EPA considers these recommended criteria to be scientifically defensible 

and protective of the use on a national basis, the Agency recognized that certain site-specific 

conditions exist that would allow alternative, equally protective, criteria to be considered for 

Water Quality Standards. EPA clarified additional potential approaches to developing site

specific water quality criteria in Section 6 of the RWQC published in December 2012. These 

approaches focused on three main areas: 1) alternative indicators; 2) alternative sources of 

fecal contamination; and 3) alternative health relationships. This work assignment addresses 

the alternative health relationship approach. 

Generally speaking, the alternative health relationship approach would consist of the 

development of a site-specific recreational water quality criteria derived from a human health 

association with water quality that differs from the one EPA has used as the basis for the 

nationally-applicable 2012 recommendations. EPA has committed to publishing 

implementation guidance, hereafter termed Technical Support Materials (TSM), for use by 

States and Tribes who may be interested in pursuing the development of site-specific criteria. 

This work assignment covers the various aspects needed to develop these TSM, including the 

collation and development of background and supplemental information needed for the 

application of this approach in the development of site-specific Water Quality Standards 

packages to be evaluated by EPA. 

Task Knowledge and Skills Required: The contractor shall have expertise in preparing the 

materials associated with this work assignment and be knowledgeable with the various fields of 
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discipline discussed, including epidemiology, microbial risk assessment, biostatistics, and 

environmental microbiology. The contractor shall be familiar with the different programs under 

the CWA, use of water quality monitoring, determination of human exposure to environmental 

contaminant sources, and gastrointestinal (or other) disease endpoints, applications of 

epidemiological data, and other factors associated with needs in recreational water quality and 

CWA 304(a) criteria development. The contractor shall also be able to communicate the study 

outcomes and recreational outbreak data to a non-technical audience. 

Quality Assurance: The tasks in this work assignment (WA) require the use of secondary 

data/analyses and fall under the scope of the approved contract-level QAPP. Consistent with 

the Agency's quality assurance (QA) requirements, the contractor must assure the quality and 

analyses of the secondary data and other data collected to be used under this work assignment. 

The contractor shall discuss with the WACOR if any of the specific work assignment tasks are 

not readily covered under the approved QAPP. Any additional quality assurance requirements 

must be addressed in the work plan and monthly progress reports and, if needed, be covered 

by a WA-specific QAPP supplement, which must be approved by the EPA before activities 

covered by the additional QA language begin under this work assignment. 

Task 1: Work plan, monthly progress reports and quality assurance 

Task 1.1: Work plan 

The contractor shall develop a work plan to address all tasks in this work assignment. The work 

plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for each task, 

the contractor's key assumptions on which staffing plan and budget are based, and 

qualifications of proposed staff. If a subcontractor(s) is proposed and subcontractors are 

outside the metropolitan DC area, the contractor shall include information on plans to manage 

work and contract costs. All P levels, hours and total dollars for each task will be provided and 

costs greater than $100.00 shall be itemized in detail. The contractor shall provide their job 

number with all invoices to facilitate their expediency. 

This task also includes monthly progress and financial reports. The monthly progress report 

shall indicate in a separate QA section, whether significant QA issues have been identified and 

how they are being resolved. Monthly financial reports must include a table with the invoice 

LOE and costs delineated by the tasks in this WA. These reports should also indicate an 

estimate for the next month by task and if any lagging costs are expected. EPA realizes these 

estimates are just approximate values and is interested in having this information for internal 

budgeting purposes. 
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Task 1.2: Information Quality Guidelines 

The contractor shall ensure the products developed under this work assignment comply with 

the EPA Information Quality Guidelines and shall complete the Checklist for Influential 

Information as needed for each deliverable from this work assignment as they may be used in 

Agency decision-making and/or will be publicly available documents. The WACOR will provide 

the checklist to the Contractor. The Contractor shall provide a memorandum describing how 

the planned product(s) developed meet EPA's Information Quality Guidelines checklist. As part 

of that memo, the contractor shall document the quality assurance procedures it used in 

developing the deliverables under this Work Assignment. The contractor shall provide the 

memo at the time it delivers the Final Summary Report. As requested by the WACOR, the 

contractor shall have a teleconference with the WACOR to discuss the Guidelines and the 

contractor's role in completing the checklist. 

Task 2: General Project Support and Development of TSM Considering Alternative Health 

Relationships 

EPA is planning to make available guidance to States for consideration in developing site

specific Water Quality Standards (WQS) packages utilizing alternative human health 

associations with water quality measures. Task 2 comprises the different facets of the guidance 

development project and includes project planning, communication strategies, and document 

preparation. 

Task 2.1. Project planning and management- This task is complete. 

Task 2.2.Project communication support 

The contractor shall, based on technical direction given by the WACOR, provide support in 

preparing interim project updates and other materials for internal and external audiences. 

These may include, but are not limited to, short briefing documents and PowerPoint 

presentations. The contractor may be requested to participate in briefings and meetings. The 

contractor may also be directed to prepare reports for communication outside the EPA based 

on deliverables generated by tasks under this work assignment. The contractor shall coordinate 

with the WACOR for the proper timing and need for these activities. 

Interpretation and meta-analyses of epidemiological evidence are two potential technical areas 

that will need to be considered in the preparation of the TSM. The contractor shall anticipate 

the need to discuss specific topics of a highly technical nature with ORD epidemiologists and 

also to convey the outcomes of such discussions to a non-technical audience. 
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Task 2.3: TSM document development 

The purpose of this task is to develop a guide for use by States and localities for the purposes of 

deriving site-specific water quality criteria derived from alternative human health relationships 

to water quality, including information for evaluating the technical basis for the site-specific 

criteria. This guide should also provide information for EPA, particularly for Regional personnel 

who are tasked to evaluate State WQS packages. This document shall discuss a process to help 

States determine if a water body is eligible for the development of site-specific criteria, what 

information can be used to provide a line of evidence approach for demonstrating human 

health relationships with water quality, the differing approaches to establishing human health 

relationships with water quality, a comparison of site-specific health relationships to those used 

by EPA as a basis for the nationally recommended water quality criteria, a potential 

epidemiological and Quantitative Microbial Risk Assessment (QMRA) hybrid approach for 

demonstrating human health relationships, how to prepare a site-specific water quality 

standards package, and other topics as needed to be specified by the WACOR (and in 

consultation with HECD's partners in SHPD). The main goal for this deliverable is to produce 

guidance for use by States in developing microbial WQS that are scientifically defensible, 

protective of the recreational designated use, and meet EPA standards for consideration and 

potential approval. 

This contractor submitted a revised draft, including addressed peer reviewer comments, to EPA 

in the previous contract period. The revised draft is currently in management review prior for 

clearance and approval. The contractor shall revised the draft based on any final management 

comments provided by the WACOR. 

The final deliverable shall be Section 508 compliant as specified in the US Rehabilitation Act for 

internet-based publications. 

This task will require the contractor to attend meetings with the WACOR and other staff at EPA 

Headquarters during the period of performance for the purposes of project updates, planning 

and communication. 

All appropriate clearances and approvals required by Agency policy in support of any and all 

conference related activities and expenses, including support of meetings, conferences, training 

events, award ceremonies and receptions, shall be obtained by the WACOR as needed and 

provided to the Contracting Officer. Work under conference related activities and expenses 

shall not occur until this approval is obtained and provided by the CL-COR. 
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General Requirements of the Work Assignment and Schedule: 

Due Dates: The contractor shall provide due dates that are mutually acceptable with the 

WACOR. The contractor shall notify the WACOR in advance, if a due date will not be met and 

request a revised date. 

Delays: The contractor shall make every effort to ensure there are no contractor-caused 

delays. If a delay is inevitable, it is the contractor's responsibility to notify the WACOR at the 

first sign of said delay. A revised schedule will then be worked out. 

Draft Documents: The contractor may be required to submit draft documents. Draft 

documents shall be prepared in an electronic format compatible with current Microsoft 

products. The WACOR will provide comments on draft submissions prior to submission of final 

documents. 

Final Documents: The contractor shall submit final documents both electronically and in 

hardcopy to the WACOR. 

Milestone/Deliverable Table 

Task 

Task 1: Work plan, monthly progress 

reports and quality assurance 

Workplan 

Information Quality Guidelines 

Task 2: General Project Support 

Project Planning and Management 

Task# Milestones and Due Dates 

1.1 

1.2 

2.1 

Per contract requirements 

Discuss with EAP WACOR within 15 calendar days of 

receipt of work assignment. IQG checklists due with final 

deliverable (can be included with QA materials). 

Task is complete. 

Project Communications Support 2.2 

After the workplan approval, throughout the period of 

performance. Communication materials will be informed 

by the results and be targeted for different audiences. 
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Technical Support Materials 2.3 

Contractor shall coordinate with EPA WACOR on the 

response to management comments. Revised document 

for 508 compliance and final QA- within 4 weeks after 

EPA sends the Contractor the clearance round of 

comments. There may be multiple rounds or multiple 

sets of management comment in final stage. 

Technical Direction: 

The COR or an authorized individual is permitted to provide technical direction. Technical direction must 

be within the statement of work of the contract and includes: (1) Direction to the contractor which 

assists the contractor in accomplishing the Statement of Work, (2) Comments on and approval of 

reports or other deliverables. Technical direction will be issued in writing or confirmed in writing within 

five (5) calendar days after verbal issuance. One copy of the technical direction memorandum will be 

forwarded to the Contracting Officer and the Contracting Officer Representative. 

Contractor Identification: 

Contractor personnel shall clearly identify corporate affiliation at the start of any meeting. While 

attending EPA-sponsored meetings, conferences, symposia, etc. or while on a Government site, 

Contractor personnel shall wear a badge which identifies the individual as a contractor employee. 

Contractor personnel are strictly prohibited from acting as a representative of the Agency at meetings, 

conferences, symposia, etc. 

Confidentiality: 

Some of the work assigned under these tasks will be to draft, edit and review sensitive program and 

organizational information. The contractor shall not discuss the contents of the conference or meeting 

discussions with anyone that did not participate in those discussions. 

Notice Regarding Guidance Provided under this Work Assignment: 

Guidance is strictly limited to technical and analytical support. The contractor shall not engage in 

activities of an inherently governmental nature such as the following: 

(1) Formulation of Agency policy 

(2) Selection of Agency priorities 

(3) Development of Agency regulations 
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Should the contractor receive any instruction from an EPA staff person that the contractor ascertains to 

fall into any of these categories or goes beyond the scope of the contract or work assignment, the 

contractor shall immediately contact the EPA COR or the EPA Contracting Officer. 
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United States Environmental Protection Agency 
Work Assignment Number 

5-11 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000001 

Contract Number I Contract Period 01/01/2011 To 06/30/2016 Title of Work Assignment/SF Site Name 

EP-C-11-005 Base Option Period Number 5 Developing support for TSM. 0 0 0 

Contractor I Specify Section and paragraph of Contract SOW 

ICF INCORPORATED, L.L.C. 3.1,3.3,3.6 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 03/17/2016 To 05/26/2016 

Comments: 

The purpose of this amendment is to hereby cancel Work Assignment 5-11. The contractor must seize all work 

as of May 26, 2016. No further costs shall be incurred. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

01/01/2011 To 06/30/2016 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name John Ravenscroft Branch/Mail Code: 

Phone Number: 202-566-1101 

(Signature) (Date) FAX Number: 

Project Officer Name Shirley Harrison Branch/Mail Code: 

Phone Number: 202-566-1107 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Kathleen Rechenberg Branch/Mail Code: 

Phone Number: 513-487-2853 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 5-13 

EPA 
Work Assignment D D Amendment Number: Other 

Contract Number I Contract Period 01/01/2011 To 06/30/2016 Title of Work Assignment/SF Site Name 

EP-C-11-005 Base Option Period Number 5 QMRA to support Potable Water 
Contractor I Specify Section and paragraph of Contract SOW 

ICF INCORPORATED, L.L.C. see PWS 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 01/01/2016 To 06/30/2016 

Comments: 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

01/01/2011 To 06/30/2016 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Sharon Nappier Branch/Mail Code: 

Phone Number 202-566-0740 

(Signature) (Date) FAX Number: 

Project Officer Name Shirley Harrison Branch/Mail Code: 

Phone Number: 202-566-1107 

(Signature) (Date) FAX Number: 

Other Agency Official Name Shirley Harrison Branch/Mail Code: 

Phone Number: 202-566-1107 

(Signature) (Date) FAX Number: 

Contracting Official Name Sandra Stargardt-Licis Branch/Mail Code: 

Phone Number: 513-487-2006 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



PERFORMANCE WORK STATEMENT 
ICF CONTRACT EP-C-11-005 
WORK ASSIGNMENT #5-13 

Title: Quantitative Microbial Risk Assessment (QMRA) to support EPA's potable water 
reuse efforts 

Work Assignment Contract Officer Representative (WACOR): 

Sharon Nappier (Mail Code 4304T) 
Health and Ecological Criteria Division 
Office of Water, Office of Science and Technology 
1200 Pennsylvania Avenue, N.W. 
Washington, DC 20460 
Phone(202)566-0740 
E-mail: nappier.sharon@epa.gov 

Alternate WACOR: John Ravenscroft (4304T) 
Health and Ecological Criteria Division 
Office of Water, Office of Science and Technology 
1200 Pennsylvania Ave, N.W. 
Washington, DC 20460 
Phone(202)566-1125 
E-mail: ravenscroft.john@epa.gov 

Period of Performance: January 1, 2016 through June 30, 2016 

Contractor SOW: 3.1, 3.2, 3.3, 3.4, 3.6 

**Note: No CBI data will be needed in the course of this work assignment. 

Background: 
Currently there are no Federal regulations for water reuse. Rather, water reclamation 
and reuse standards in the United States are the responsibility of state and local agencies. 
In 1980, EPA developed the first Guidelines for Water Reuse as a technical research 
report for ORD. There have been several updates to this Guidance, with the most recent 
being the 2012 Guidelines for Water Reuse. 

Indirect Potable Reuse (IPR) occurs when a utility discharges reclaimed water (treated 
effluent) to an environmental buffer such as a surface water or groundwater supply and 
this reclaimed water augments the drinking water supply. 

Direct Potable Reuse (DPR), for the purposes of this PWS, means the use of water from a 
regulated wastewater treatment or recycling facility that is introduced into the drinking 
water treatment facility without the use of an environmental buffer. For the purposes of 
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this PWS, DPR does not include the introduction of water from a recycling facility 
directly into a drinking water distribution system. 

Non-potable Reuse (NPR) is the use of reclaimed water for recreational, agricultural or 
other uses where direct human ingestion of the water does not occur. Recreational non
potable reuse can include snowmaking. Agricultural non-potable water reuse includes 
irrigation of food crops intended for human or animal consumption. 

Water availability and drought are driving a number of states to examine water reuse as 
an alternative source of water for potable and non-potable applications. In many states, 
drinking water utilities are at various stages in considering implementing water reuse. An 
increasing number of states have been contacting EPA asking for guidance when they are 
approached by utilities that are contemplating or commencing the process of 
implementing DPR. As of the writing of this PWS, a number of states have adopted 
regulations, guidelines or design standards to cover their water reuse activities. Several 
states address direct or indirect potable reuse including California, Arizona, New Mexico, 
Texas, Colorado, Florida, Georgia, Virginia, Wyoming and Washington. 

However, there are still scientific gaps relating to potable and non-potable water reuse 
safety, especially because states are moving forward with different standards and 
treatment trains and because there is a gap in the knowledgebase for assessing potential 
human health risks from various routes of exposure to recycled water. For example, 
many of these safety concerns relate to the risks associated with exposure to chemicals 
(including mixtures) and microbes in the finished potable water. This work assignment 
will address human health risks via Quantitative Microbial Risk Assessment (QMRA) 
from pathogen exposures to various potable and non-potable reuse applications and 
subsequent exposure routes, including treatment trains currently in use or currently under 
consideration . 

Quality Assurance: 
The tasks in this work assignment (WA) require the use of secondary data/analyses and 
fall under the scope of the approved contract-level QAPP. Consistent with the Agency's 
quality assurance (QA) requirements, the contractor must assure the quality and 
analyses of the secondary data and other data collected to be used under this work 
assignment. 

The contractor shall discuss with the WACOR if any of the specific work assignment tasks 
are not readily covered under the approved contract-level QAPP. Any additional quality 
assurance requirements must be addressed in the work plan and monthly progress 
reports and, if needed, be covered by a WA-specific QAPP supplement, which must be 
approved by the EPA before activities covered by the additional QA language begin 
under this work assignment. 

Performance Work Statement: The scope of work in this assignment will fall under the 
following task areas: 
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Task 1: Work plan and monthly progress reports 

Task 1.1 Work Plan 

The contractor shall develop a detail work plan and cost estimate for each task outlined 
in this work assignment. The plan should contain, but not limited to, work-flowchart, 
elaborate schedule (task-wiseL staffing plan and qualifications of proposed staff, budget 
for each task and level of effort (LOE). Prior to the submission of the work plan, the 
contractor shall consult with the WACOR via conference call to mitigate any potential 
issues that need clarifications. The contractor shall include information on plans to 
manage work and control contract costs. All P levels, hours and total dollars for each 
task will be provided and costs greater than $100.00 shall be itemized in detail. The 
contractor shall provide their job number with all invoices to facilitate their expediency. 

This task also includes monthly progress and financial reports. The monthly progress 
report shall indicate, in a separate QA section, whether significant QA issues have been 
identified and how they are being resolved. Monthly financial reports must include a 
table with the invoice LOE and costs delineated by the tasks in this WA. These reports 
should also indicate an estimate for the next month by task and if any lagging costs are 
expected. EPA realizes these estimates are just approximate values and is interested in 
having this information for internal budgeting purposes. 

Task 1.2 Information Quality Guidelines 
The contractor shall ensure the products developed under this WA comply with the EPA 
Information Quality Guidelines and shall complete the Checklist for Influential 
Information as needed for each deliverable from this work assignment as they may be 
used in Agency decision-making and/or will be publicly available documents. The 
WACOR will provide the checklist to the contractor. The contractor shall provide a 
memorandum describing how the planned product(s) developed meet EPA's 
Information Quality Guidelines checklist. As part of that memo, the contractor shall 
document the quality assurance procedures it used in developing the deliverables under 
this WA. The contractor shall provide the memo at the time it delivers the Final 
Summary Report. As requested by the WACOR, the contractor shall have a 
teleconference with the WACOR to discuss the Guidelines and the contractor's role in 
completing the checklist. 

TASK 2- Quantitative Microbial Risk Assessment of Water Reuse Scenarios 

The contractor shall develop QMRAs to support HECD efforts to estimate human health 
risks from various exposure routes and water reuse scenarios. The scenarios may range 
from indirect to direct reuse applications. The contractor shall develop appropriate 
planning and seeping activities prior to conducting risk analyses. Planning and seeping 
activities will include the delineation of the important risk management questions and 
potential science gaps that the assessment could address. Additionally, these activities 
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shall include the identification of the exposure routes of interest, relevant pathogens 
and pathogen indicators, etc. The contractor shall also develop a problem formulation, 
including a data inventory, for any reuse scenario that is modeled. The contractor shall 
develop a risk characterization for each QMRA conducted under this task that discusses 
the interpretation of the risk modeling and analyses. This interpretation shall be a 
synthesis exercise and include sensitivity and uncertainty analysis and interpretation. 
The contractor shall frame the risk characterization to reflect the problem formulation 
such that it is useful for informing decision-making at the EPA. The contractor shall 

coordinate these activities with the WACOR and other technical staff. 

Task 2.1 Distributions of Pathogens and pathogen indicators 

As part of ongoing work in 4-13, the contractor shall create, as specified by the WACOR, 
distributions of pathogenic protozoa, bacteria, and viruses in raw sewage, and in 
wastewater that has undergone various stages of treatment or retention time in 
environmental matrices. Viruses can include norovirus, adenovirus, rotavirus, etc. 
Protozoans can include, but are not limited to, Giardia spp. and Cryptosporidium spp. 
Bacteria can include, but are not limited to, Legionella spp., f. coli 0157:H7, 
Campylobacter spp., etc. Additionally, the contractor may also be required to develop 
distributions of pathogen indicators as needed and specified by the WACOR. 

Task 2.2 QMRA of Multiple Treatment Trains 

Using the pathogen distribution information developed under task 2.1, the contractor 
shall conduct a QMRA for estimating human health risks from exposure to waters that 
have undergone multiple treatment trains and are intended for use under a DPR 
scenario. Multiple treatment trains, such as Full Advanced Treatment (FATL will be 
explored. Additionally, multiple disinfectant regimes may be explored. 

Task 2.3 Other QM RAs 

As directed by the WACOR, the contractor shall conduct a QMRA for other exposure and 
water reuse scenarios as needed to help inform decision making in EPA's Office of 
Water. 

Task 2.4 EPA Reports and Peer-review Publications 

The contractor shall submit the QMRA work as both an EPA report for internal review 
and as a peer-review publication manuscript. EPA anticipates there will be several 
internal reviews of both the EPA report and manuscript prior to publication. The 
contractor shall assist in incorporating comments and edits and deliver final products. 
Manuscripts shall be prepared once the submitted report is of sufficient quality for 
publication. At the WACOR's direction, the contractor shall make the final EPA 
document 508 compliant. 
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Travel: Local travel is anticipated for this Task. No contractor travel outside of 
the Washington, D.C. metro area is required. 

Task Area 3 - General Project Support 

The contractor shall, based on technical direction given by the WACOR, provide support 
in conducting literature searches of the peer reviewed scientific literature and in 
preparing interim project updates and other materials for internal and external 
audiences. Literature searches will aid the development of the QMRAs conducted under 
Task 2. Updates and other support materials may include, but are not limited to, short 
briefing documents, white papers and PowerPoint presentations. The contractors may 
also be directed to participate in and/or conduct briefings. A weekly update call with the 
WACOR will be required for this work assignment, as needed. 

Some meetings may require contractor support and/or attendance for note-taking, 
presentations, and/or meeting preparation materials. Details on travel dates and 
locations will be provided by the WACOR through technical direction, as further 
information becomes available. 

Travel: Travel may be needed as deemed necessary by the WACOR. 

Knowledge and Skills Required: The contractor shall have expertise in preparing the 
aforementioned materials and be knowledgeable with the various fields of discipline 
discussed in this work assignment. The contractor shall have practical experience in 
conducting microbial risk assessments and have advanced credentials in environmental 
microbiology. The contractor shall be familiar with viral, protozoan, and bacterial 
indicators and pathogens, microbiological analytical methods (including molecular 
techniquesL biostatistics, quantitative microbial risk assessment, environmental 
engineering, and direct and indirect potable water reuse. The contractor shall be 
familiar with the interpretation of indicator and pathogen monitoring results and how 
those results are related to risk estimates and public health protection. 

General Requirements of the Work Assignment and Schedule: 
Due Dates: The contractor shall provide due dates that are mutually acceptable with 
the WACOR. The contractor shall notify the WACOR in advance, if a due date will not be 
met and request a revised date. 
Delays: The contractor shall make every effort to ensure there are no contractor-caused 
delays. If a delay is inevitable, it is the contractor's responsibility to notify the WACOR 
at the first sign of said delay. A revised schedule will then be worked out. 
Draft Documents: The contractor may be required to submit draft documents. Draft 
documents shall be prepared in an electronic format compatible with current Microsoft 
products. WACOR will provide comments on draft submissions prior to submission of 
final documents. 
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Final Documents: The contractor shall submit final documents both electronically and in 
hardcopy to WACOR. 

Milestone/Deliverable Table 

Task 

Task 1: Work plan, monthly progress reports and QA 

Workplan 

Task# 

1.1 

Milestones and Due Dates 

Within 15 calendar days of receipt of work 
assignment 

Discuss with WACOR within 15 calendar 
Information Quality Guidelines 1.2 days of receipt of work assignment. IQG 

checklists due with final deliverable (can be 

----------------------------------------------------------------------------------- --------------- -~~-~!~-~-~~-~~!~-g_~-~~!~!J.?..!~L _______________________ _ 

Task 2: Quantitative Microbial Risk Assessment 

Initial planning meeting to be held within 15 
calendar days of receipt of work assignment. 
Subsequent meetings to be held roughly 
weekly, as needed. For each QMRA that is 
conducted, the contractor shall meet with 
the WACOR to discuss planning and scoping 

---------------------------------------------------------------------------------------------------------------------------------------------------------------------- -------------------------------- ... !:!.~_9. __ 9._!:~-~-~-~!?...!.~-~-..!?.~-~-~-~-~~--!9.E.~-~-~!:!!.~9.~_: _____________________ _ 

Distributions of pathogens and pathogen indicators 2.1 Final distributions- within five months of 
receipt of work assignment. 

Final QMRA- within five months of receipt 
QMRA of Multiple Treatment Trains 2.2 

---------------------------------------------------------------------------------------------------------------------------------------------------------------------- -------------------------------- ... 9..!.~9.~-~--!:!-~~~~-~-~-!::-~_!_: ________________________________________________________________________ _ 
Other QMRAs 2.3 

EPA Reports and Peer-review Publications 2.4 

TBD 

Unless specified by the WACOR, the 
schedule for report and manuscript 
deliverables is as follows (please note that 
not all draft deliverable milestones will 
apply to all deliverables): 

Reports: Draft for mgmt. review- 2 weeks 
after receiving WACOR comments; 
Draft for peer review- 1 week after 
receiving EPA Mgmt. comments; 
Final for Mgmt review- 2 weeks after 
receiving peer review comments; 
Final for publication- 2 weeks after 
receiving EPA Mgmt comments. 

Manuscripts: 
Draft for mgmt review- 2 weeks after 
receiving WACOR comments; 
Final-1 week after receiving EPA Mgmt 

----------------------------------------------------------------------------------- --------------- -~-~~~~-~!~-~-~~-~22~~~~~~------------------------------
Task 3: General Project Support TBD 
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United States EnvirorJmerJial Protection Ager1cy 
Work Assignment Number 

5-13 

EPA Washington. DC 20460 

Work Assignment D Other D Amendment Number: 

Contract Number I Contract Period 01/01/2011 To 06/30/2016 Title of Work Assignment/SF Site Name 

SP-C-ll-005 
Base Ootion Period Number 5 Q~lRA 

Contractor I Specify Section and paragraph or Contra cl SOW 

IC? INCORPORATED, L.L.C. 3.1, 3.2, 3.3, 3.4, 3.6 

Purpose: [K] Worl<. Assignment D Work Asslgnmen t Clo s.e -Out Period or Perlorma n ca 

D Worl<. Assignment Amendment D I nuement.;t Funding 

lliJ Worl<. Pian Approval From 01/01/2016 To 06/30/2016 

Comments: 

D Superfund Accauntir1g and Appropriations Data [KJ Non -Superlu nd 

D 
Note: To repM additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max2) 

"' DCN BudgaUFY Appropriation. Budget Org/Code Prog m m E[emen t Object Class Amount(Dollars) (Conts) SiteJPmject Cost 
" ::; (Max6) (Max 4) Code (Max 6) (M3X 7) (Max9) (Max4) (Max B) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignmer1t Ceiling 

Conttact Period: Cost/Fee: $0.00 LOE: 0 
01/01/2011 To 06/30/2016 

This Action: $126,934.00 1,070 

Tol3t: $126,934.00 1,070 

Work Plan I Cost Estimate Approvals 

Contractor W P Dated; 01/15/2016 CosUFee $126,934.00 LOE: 1' 0"!0 

C u mu I ati 110 Approved: Cost/Fee $126,934.00 LOE: 1,070 

Worl< Assign men\ Manager Name Sharon Nappier Branch/Mail Code: 

Phone Number: 202-566-0740 

(Signature) (Da!D) FAX Number: 

Project Offi c:cr Name Shirley Harrison Branch/Mail Code: 

Phone Number. 2 02-5 6 6-1107 

(Signature) (Dolo) FAX Number: 

Other Agency O!focial Name Branch/Mail Code: 

Phone Number. 

(Signature) (Dato) FAX Number. 

Contro cling Offici.r:ll f':J a me Sal).dr:-a Star:-ga::-dt-Licis 

ld 
Branch/Mail Code: 

ill ' ' ' i lh .. ;.;(I ,-, 

I\,, Phone Number. 513-487-2006 I . (' -•, \ ·, ' \ /; 

Sian.atvro m~"'l I FAX Number. 

Work Assig~ men I F o<m. (WebForms v 1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

5-13 

EPA Washington, DC 20460 

Work Assignment D Other !]] Amendment Number: 

000001 

Contract Number l Contract Period 01/01/2011 To 08/31/2016 Title of Work Assignment/SF Site Name 

EP-C-11-00 5 
Base Ootlon Period Number 5 QMRA-support EPA potable water 

Contractor J Specify Section and paragraph of Conlract SOW 

ICF INCORPORATED, L.L.C. see PWS 

Purpose: D Work Assignment D Work Assignment Close-Out Periodo!Penormance 

[ill Work Assignment Amend men I D Incremental Funding 

D Work Plan Approval From 01/01/2016 To 08/31/2016 

Comments: 

D Supcnurld Accounting and Appropriations Data 11£] Non-Suparfund 

D 
Note: To report additional accounting and appropriations date use EPA Form t900-<i9A. 

SFO 
(Max2) 

., DCN BudgeVFY Appropriation Budget OrgiCode Pmg ram Element Object Class Amount (Dollars} (Cents) Site/Project Cost 
c 

:::; (Max6) (Max4} Code (Max 6) (Max7) (Max9} (Max4} (Max 8} Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 
01/01/2011 To 08/31/2016 

T~ls Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor W P Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fe<1 LOE: 

Work Assignment Manager Name Sharon Nappier Branch/Mail Code: 

Phone Number: 202-566-0740 

(Signature) (Dale) FAX Number. 

Project Officer Name Shirley Harrison Branch/Mail Code: 

Phone Number. 202-566-1107 

(Signature) (Date) FAX Number. 

Other Agency Offoci.al Name Shirley Harrison Branch/Mail Code: 

Phone Number: 202-566-1107 

(Signature) (Date) FAX Number: 

ContracU;~~h~ cO/do//~ Branch/Mail Code: 

Phone Number. 513-487-2853 

(Signature) m,£,1 / FAX Number: 

Work Assignmenl Form. (WebF orms v 1. 0) 



PERFORMANCE WORK STATEMENT 
ICF CONTRACT EP-C-11-005 

WORK ASSIGNMENT #5-13 Amendment 1 

Title: Quantitative Microbial Risk Assessment (QMRA) to Support EPA's Potable Water 
Reuse Efforts 

Work Assignment Contracting Officer Representative (WACOR): 
Sharon Nappier (Mail Code 4304T) 
Health and Ecological Criteria Division 
Office of Water, Office of Science and Technology 
1200 Pennsylvania Avenue, N.W. 
Washington, DC 20460 
Phone(202)566-0740 
E-mail: nappier.sharon@epa.gov 

Alternate WACOR: John Ravenscroft (Mail Code 4304T) 
Health and Ecological Criteria Division 
Office of Water, Office of Science and Technology 
1200 Pennsylvania Ave, N.W. 
Washington, DC 20460 
Phone(202)566-1101 
E-mail: ravenscroft.john@epa.gov 

Period of Performance: Work Assignment Amendment thru August 31, 2016 

Contractor SOW: 3.1, 3.2, 3.3, 3.4, 3.6 

Purpose of Amendment: : The purpose of this work assignment amendment is to 
provide additional LOE to support efforts related to efforts related to the QMRA of direct 
potable reuse applications. Tasks 1- Tasks 3 remain the same, no change. The contractor 
shall submit a revised cost estimate within 5 days after receipt of this amendment. 

Milestone/Deliverable Table 

Task 

Task 1: Work plan, monthly progress reports and 
quality assurance 

Task# Milestones and Due Dates 

Discuss with EAP WAM within 15 calendar 
Information Quality Guidelines 1.2 days of receipt of work assignment. IQG 

checklists due with final deliverable (can be 

----------------------------------------------------------------------------------- --------------- -~~-~!~-~-~~-~~!~-g_~-~~!~!J.?..!~L _______________________ _ 



Task 2: Quantitative Microbial Risk Assessment 

Distributions of pathogens and pathogen indicators 2.1 COMPLETED 

... .9:~.~-~ .. 9..!..~.~.!.!~.!?.!.!: .. !~.!:~!~.~-~!.I.~~-~-~-~ ......................................................................... ?:.? ............... ~.S?..~.~-~-~!.~.!2 .............................................................................................. . 
Other QMRAs 2.3 

EPA Reports and Peer-review Publications 2.4 

TBD 

Unless specified by the EPA WAM, the 
schedule for report and manuscript 
deliverables is as follows (please note that 
not all draft deliverable milestones will 
apply to all deliverables): 

Reports: Draft for mgmt review- 2 weeks 
after receiving EPA WAM comments; 
Draft for peer review- 1 week after 
receiving EPA Mgmt. comments; 
Final for Mgmt review- 2 weeks after 
receiving peer review comments; 
Final for publication- 2 weeks after 
receiving EPA Mgmt comments. 

Manuscripts: 
Draft for mgmt review- 2 weeks after 
receiving EPA WAM comments; 
Final-1 week after receiving EPA Mgmt 

----------------------------------------------------------------------------------- _______________ -~-~~~~-~.!.~-~-~9..-~EE~~Y..~L------------------------------
Task 3: General Project Support TBD 



United States Environm ental Protect ion Age ncy 
Work Assignment Number 

5 - 13 
EPA Washing ton, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000 001 
Contract Number I Contract Period 01/01/2011 To 08/31/20 16 Title of Work Assignment/SF Site Name 
EP- C- L -005 
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Cnntractor I Specily Section and paragraph of Contract SOW 

TC F I NCOR !:'ORATE D, L.L. C . 3 . 1 , 3 . 3 , 3 . 4 , 3 . 6 
Purpose. D Work Assignmc nt D Work Assi gnmenl Close -Out Period of Pcrtormancc 

0 Wo rk Assignment Amendment D Incremental Funding 

0 Worn Plan Appro,al From 01 / 01 /2 01 6 To 08 / 31 /:::>0 1 6 
Comme nts: 

D Svpcrlund Accounting and Appropriations Data UU Non-Superlund 

SFO D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A 

(Max2) 

"' DCN BudgeUFY Appropria tion Budget Org/Codc Program Element 
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3 

4 

5 

A ulhori2ed Work Assignment Ce iling 

Contract Period: Cost/Fcc: $126 ,934. 00 lO~ : 107 0 
01/0 1../20E To 08 /31/201 6 
Th i:s Ac: ion: $/;4 , 019.00 385 

Total : $ 170 , 95 3. 00 1, 455 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: 07 /11/2016 Cost/Foe $44 , 019 . 0 0 LOE: 385 
CvmuJaUvc Approved: CosUFee $170,953 . 00 LOE: 1, 4 s:l 
Wor1< Assignment Manager Name Sha ron Nappie r Branch/Mail Code: 

Phone Number: 202 - 566 - 0 74 0 

(Signature) (Date) FAX Number: 
Project Orfic.er Name Shir ley HarJ:" i.s on Branch/Mail Code: 

Phone Number: 202 - 566-11 0 7 
(Signature) (Da /9) FAX Number: 

Other /\gen cy Official Name Branch/Mail Code: 

Phone Number: 

(S•gnalurc) (Date) FAX Number: 

Conlrac~ng OfficiaiName Kat:.:-t l een Rec~ Branch/Mail Code: 
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United States Environmental Protection Agency 
Work Assignment Number 

5-13 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000002 

Contract Number I Contract Period 01/01/2011 To 09/30/2016 Title of Work Assignment/SF Site Name 

EP-C-11-005 Base Option Period Number 5 QMRA -Potable Water Reuse 
Contractor I Specify Section and paragraph of Contract SOW 

ICF INCORPORATED, L.L.C. 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 01/01/2016 To 09/30/2016 

Comments: 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 
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:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

01/01/2011 To 09/30/2016 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Sharon Nappier Branch/Mail Code: 

Phone Number: 202-566-0740 

(Signature) (Date) FAX Number: 

Project Officer Name Shirley Harrison Branch/Mail Code: 

Phone Number: 202-566-1107 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Kathleen Rechenberg Branch/Mail Code: 

Phone Number: 513-487-2853 

ISianature) !Date FAX Number: 
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PERFORMANCE WORK STATEMENT 
ICF CONTRACT EP-C-11-005 

WORK ASSIGNMENT #5-13 Amendment 2 

Title: Quantitative Microbial Risk Assessment (QMRA) to Support EPA's Potable Water 
Reuse Efforts 

Work Assignment Contracting Officer Representative (WACOR): 
Sharon Nappier (Mail Code 4304T) 
Health and Ecological Criteria Division 
Office of Water, Office of Science and Technology 
1200 Pennsylvania Avenue, N.W. 
Washington, DC 20460 
Phone(202)566-0740 
E-mail: nappier.sharon@epa.gov 

Alternate WACOR: John Ravenscroft (Mail Code 4304T) 
Health and Ecological Criteria Division 
Office of Water, Office of Science and Technology 
1200 Pennsylvania Ave, N.W. 
Washington, DC 20460 
Phone(202)566-1101 
E-mail: ravenscroft.john@epa.gov 

Period of Performance: Work Assignment Amendment thru September 30, 2016 

Contractor SOW: 3.1, 3.2, 3.3, 3.4, 3.6 

Purpose of Amendment: : The purpose of this work assignment amendment is to 
provide additional LOE to support efforts related to efforts related to the QMRA of direct 
potable reuse applications. Tasks 1- Tasks 3 remain the same, no change. Travel for up 
to two trips have been added. Travel details will be provided by the W A COR. The 
contractor shall submit a revised cost estimate within 5 days after receipt of this 
amendment. 

Milestone/Deliverable Table 

Task 

Task 1: Work plan, monthly progress reports and 
quality assurance 

Information Quality Guidelines 

Task# Milestones and Due Dates 

1.2 

Discuss with WACOR within 15 calendar 
days of receipt of work assignment 
amendment. IQG checklists due with final 
deliverable (can be included with QA 

----------------------------------------------------------------------------------- --------------- -~-~!~!J~~~t _________________________________________________ _ 

Page I 1 



Task 2: Quantitative Microbial Risk Assessment 

Distributions of pathogens and pathogen indicators 2.1 COMPLETED 

... .9:~.~-~ .. 9..!..~.~.!.!~.!?.!.!: .. !~.!:~!~.~-~!.I.~~-~-~-~ ......................................................................... ?:.? ............... ~.S?..~.~-~-~!.~.!2 .............................................................................................. . 
Other QMRAs 2.3 

EPA Reports and Peer-review Publications 2.4 

Task 3: General Project Support 

TBD 

Unless specified by the WACOR, the 
schedule for report and manuscript 
deliverables is as follows (please note that 
not all draft deliverable milestones will 
apply to all deliverables): 

Reports: Draft for Mgmt review- 2 weeks 
after receiving WACOR comments; 
Draft for peer review- 1 week after 
receiving EPA Mgmt. comments; 
Final for Mgmt review- 2 weeks after 
receiving peer review comments; 
Final for publication- 2 weeks after 
receiving EPA Mgmt comments. 

Manuscripts: 
Draft for Mgmt review- 2 weeks after 
receiving WACOR comments; 
Final-1 week after receiving EPA Mgmt 
comments and approval. ------------------
TBD 

Page 12 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 5-14 

EPA 
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Comments: 
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Contract Period: Cost/Fee: LOE: 

01/01/2011 To 06/30/2016 
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Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name John Ravenscroft Branch/Mail Code: 

Phone Number 202-566-1101 

(Signature) (Date) FAX Number: 

Project Officer Name Shirley Harrison Branch/Mail Code: 

Phone Number: 202-566-1107 

(Signature) (Date) FAX Number: 

Other Agency Official Name Shirley Harrison Branch/Mail Code: 

Phone Number: 202-566-1107 

(Signature) (Date) FAX Number: 

Contracting Official Name Tammy Adams Branch/Mail Code: 

Phone Number: 513-487-2030 

(Siqnature) !Date FAX Number: 513-487-2545 

Work Assignment Form. (WebForms v1.0) 



PERFORMANCE WORK STATEMENT 
ICF CONTRACT EP-C-11-005 
WORK ASSIGNMENT #5-14 

Title: Activities to support the development of human health A WQC for Cyanotoxins 

Work Assignment Contracting Officer Representative (WACOR): 

Alternate WACOR: 

John Ravenscroft (Mail Code 4304T) 
Health and Ecological Criteria Division 
Office of Water, Office of Science and Technology 
1200 Pennsylvania Ave, N.W. 
Washington, DC 20460 
Phone(202)566-1101 
E-mail: ravenscroft.john@epa.gov 

Lesley D' Anglada (Mail Code 4304T) 
Health and Ecological Criteria Division 
Office of Water, Office of Science and Technology 
1200 Pennsylvania Avenue, N.W. 
Washington, DC 20460 
Phone(202)566-1125 
E-mail: danglada.lesley@epa.gov 

Period of Performance: January 1, 2016 through June 30, 2016 

Contractor SOW: 3.1, 3.4, 3.5, 3.6 

**Note: No CBI data will be needed in the course of this work assignment. 

Background: 

National Ambient Water Quality Criteria (AWQC) are established by the United States 
Environmental Protection Agency (EPA) pursuant Section 304(a) of the Clean Water Act 
(CWA). The main goal of the CWA is to restore and maintain the chemical, physical, and 
biological integrity of the nation's waters. A WQC are recommendations developed and 
published by the EPA reflecting the latest scientific knowledge: (A) on the kind and extent of all 
identifiable effects on health and welfare including, but not limited to, plankton, fish, shellfish, 
wildlife, plant life, shorelines, beaches, esthetics, and recreation which may be expected from the 
presence of pollutants in any body of water, including ground water; (B) on the concentration 
and dispersal of pollutants, or their byproducts, through biological, physical, and chemical 
processes; and (C) on the effects of pollutants on biological community diversity, productivity, 
and stability, including information on the factors affecting rates of eutrophication and rates of 
organic and inorganic sedimentation for varying types of receiving waters. CWA §304(a) 
criteria do not reflect consideration of economic impacts or the technological feasibility of 
meeting pollutant concentrations in ambient water. They are a non-regulatory, scientific 



assessment of effects on human health or aquatic life. The criteria recommendations developed 
from this effort are intended to be such scientific assessments. 

EPA's AWQC recommendations may be used by the states to establish water quality standards 
(WQS), and if adopted in state WQS and approved by EPA, will ultimately provide a basis for 
protecting the health of those recreating on or in the nation's waters. Additionally, the criteria 
also provide guidance to EPA when promulgating WQS for states under CWA §303(c), when 
such actions are necessary. When states adopt new or revised A WQC into WQS, they must be 
scientifically defensible and protective of the designated uses of the waterbodies. EPA's 
regulation 40 CFR § 131.11 (b )(1) provides that "In establishing criteria, states should (1) 
Establish numerical values based on (i) 304(a) Guidance; or (ii) 304(a) Guidance modified to 
reflect site-specific conditions; or (iii) Other scientifically defensible methods." For example, 
EPA published human health recreational water quality criteria (RWQC) recommendations in 
2012 to describe the desired ambient water quality conditions to support the designated use of 
primary contact recreation (EPA, 2012). The 2012 RWQC are designed to protect swimmers 
from excess gastrointestinal illness caused by pathogens present in fecal contamination of 
waterbodies. This §304(a) criteria document recommends ambient water quality criteria values 
for cyanotoxins that would be protective of human health given a primary contact recreational 
exposure scenario. The cyanotoxins included in this effort have been demonstrated to occur in 
nutrient-enriched waters affected by harmful algal blooms (HABs). Any recommended values 
produced from this effort do not replace or supersede the 2012 RWQC recommendations for 
recreational waters. Rather they are offered to supplement the 2012 RWQC to provide additional 
public health protection for additional, potentially hazardous conditions found in ambient 
recreational waters. 

The water quality criteria developed from this effort are national ambient water quality criteria 
recommendations for the protection of human health. Unless expressly indicated otherwise, all 
references to "criteria", "water quality criteria", "ambient water quality criteria (A WQC) 
recommendations," or similar variants thereof, are references to national ambient water quality 
criteria recommendations for human health. 

Quality Assurance: 

The tasks in this work assignment (W A) require the use of secondary data/analyses and fall 
under the scope of the approved contract-level QAPP (date: March 2012). Consistent with the 
Agency's quality assurance (QA) requirements, the contractor must assure the quality and 
analyses of the secondary data and other data collected to be used under this work assignment. 

The contractor shall discuss with theW ACOR if any of the specific work assignment tasks are 
not readily covered under the approved QAPP. Any additional quality assurance requirements 
must be addressed in the work plan and monthly progress reports and, if needed, be covered by a 
W A-specific QAPP supplement, which must be approved by theW ACOR before activities 
covered by the additional QA language begin under this work assignment. 

Performance Work Statement (PWS): The scope of work in this assignment will fall under the 
following task areas: 



Task Area 1- Workplan and Monthly Progress Reports 

Task Area 1.1. Work Plan 
The contractor shall develop a work plan to address all tasks in this work assignment. The work 
plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for each task, 
the contractor's key assumptions on which staffing plan and budget are based, and qualifications 
of proposed staff. If a subcontractor(s) is proposed and subcontractors are outside the 
metropolitan DC area, the contractor shall include information on plans to manage work and 
contract costs. All P levels, hours and total dollars for each task will be provided and costs 
greater than $100.00 shall be itemized in detail. The contractor shall provide their job number 
with all invoices to facilitate their expediency. 

Task Area 1.2. Monthly Progress Reports 
This task includes monthly progress and financial reports. The monthly progress report shall 
indicate in a separate QA section, whether significant QA issues have been identified and how 
they are being resolved. Monthly financial reports must include a table with the invoice LOE 
and costs delineated by the tasks in this W A. These reports should also indicate an estimate for 
the next month by task and if any lagging costs are expected. EPA realizes these estimates are 
just approximate values and is interested in having this information for internal budgeting 
purposes. 

Task 1.3: Information Quality Guidelines 
The contractor shall ensure the products developed under this work assignment comply with the 
EPA Information Quality Guidelines and shall complete the Checklist for Influential Information 
as needed for each deliverable from this work assignment as they may be used in Agency 
decision-making and/or will be publicly available documents. The W ACOR will provide the 
checklist to the contractor. The contractor shall provide a memorandum describing how the 
planned product(s) developed meet EPA's Information Quality Guidelines checklist. As part of 
that memo, the contractor shall document the quality assurance procedures it used in developing 
the deliverables under this Work Assignment. The contractor shall provide the memo at the time 
it delivers the Final Summary Report. As requested by the W ACOR, the contractor shall have a 
teleconference with the W ACOR to discuss the Guidelines and the contractor's role in 
completing the checklist. 

Task Area 2 - Support for developing and editing cyanotoxin A WQC and A WQC-related 
documents 

Task Area 2.1. A WQC development 
The contractor shall assist the WACOR in developing AWQC documents or other related 
documents for cyanotoxins for the protection of human health. Risks from microbes can arise 
from either infections due to pathogenic organisms or by intoxications via substances produced 
by microbes. Cyanotoxins fall into the second category. Cyanotoxins are produced by 
cyanobacteria, also known as 'blue-green algae,' and are classified as microbial pollutants. The 
contractor shall refer to EPA's Methodology for Deriving Ambient Water Quality Criteria for the 
Protection of Human Health (2000) for a discussion of EPA's approved framework and 
parameter selection process. The contractor shall also refer to the problem formulation supplied 



by the WACOR to help guide this process. The document shall conform to Agency risk 
assessment guidance and be accessible to a non-technical audience for the purposes of informing 
decision-making. This task is iterative in nature and may require multiple revisions prior to 
developing draft A WQC documents. Analyses of monitoring data, such as characterizing 
correlations between toxin levels in surface waters and cyanobacterial cell counts or total 
phosphorus concentrations, may be necessary to support decisions in the development of the 
AWQC. 

The contractor submitted a draft problem formulation in 2015. This deliverable is still in review 
by EPA. When comments are received, the contractor shall work with the W ACOR to address 
them. 

The contractor shall perform technical and editorial edits for all documents prepared and submit 
to theW A COR. Items, such as active voice and clear writing style, shall be addressed prior to 
submitting milestone deliverables (e.g., draft) to EPA. The contractor shall meet with the 
WACOR to discuss project planning and scoping prior to beginning work and then periodically 
thereafter, as needed. 

Task Area 2.2. Prepare briefing materials and other supporting documents to aid in A WQC 
development and communication efforts 

Briefing materials and other supporting documents will be needed during Option Selection, Final 
Agency Review, and during other parts of the Criteria development process. The contractor shall 
aid the in the development of any materials or presentations for these purposes. It is anticipated 
that major decision points and/or document development milestones will require management 
briefings and supporting materials. 

Task Area 3 - Response to Comments 

Task Area 3.1. Organizing and responding to comments. 
Draft A WQC will undergo several types of reviews before a final version is posted, including: 
internal management and technical reviews, expert peer-reviews, and public comment period. 
The contractor shall assist theW ACOR with the response to comments for all reviews, revise the 
AWQC documents as directed, and provide an updated version to the WACOR. For the draft 
document, the contractor can anticipate internal and external technical peer review comments
approximately 3 to 5 sets of comments for each-and internal EPA office review comments. 
Additionally, the contractor should anticipate 3 rounds of management review at various levels. 

Task Area 3.2. Public Comment Analysis for the A WQC. 
Public comments on the A WQC could be significant. Should this be the case, the contractor shall 
discuss with the W ACOR potential options for managing the comment response, including 
electronic tracking and sorting. Because it is early in the A WQC development process and the 
number of potential comments is unknown, the contractor can provide a "best guess" estimate in 
the workplan. As a comparison, the 2012 Recreational Water Quality Criteria document received 
approximately 1000 comments during the public comment period. However, EPA cannot 
anticipate the breadth or the depth of public comments on this A WQC. 



Task Area 4 - Gathering and preparing materials for the EPA docket 

A "docket" is a collection of documents made available by an agency for public viewing often 
associated with an opportunity for public comment. EPA's dockets consist of materials used in 
developing a particular rulemaking or other action issued by the Agency. 

Task Area 4.1. Prepare comprehensive list of materials needed in the docket 

The contractor shall help identify materials that need to be placed in the EPA docket. Docket 
materials may include, but are not limited to, publications, data, and meeting notes. 

Task Area 4.2. Gather and prepare materials needed in the docket 

Once the docket materials list has been reviewed by the WACOR, the contractor shall help 
gather and prepare all the materials that need to be placed in the EPA docket. Again, docket 
materials may include, but are not limited to, publications, data, and meeting notes. 

Task Area 5- Support ongoing Action Development Process Workgroup (ADP WG) 
efforts in the development of the RWQC 

This task will require the contractor to assist in the ongoing efforts of the ADP WG. The 
contractor shall attend weekly on-site ADP WG meetings, provide note-taking support, and 
submit meeting notes to the W ACOR within 2 business days of each ADP WG meeting. 
Additionally, the contractor shall prepare meeting materials that may include, but are not limited 
to, presentations, briefing materials, hand-outs, and overviews. The number of weekly 
workgroup meetings will depend on the number of decisions that require inter-office input, 
which is not known at this time. The types of materials needed for each meeting will vary 
depending on the workgroup's need and topics discussed. The workgroup is likely to convene in 
late January or early February. 

Travel: Local travel is anticipated for this Task. No contractor travel outside of the 
Washington, D.C. metro area is required. 

Task Area 6 - General Project Support 

The contractor shall, based on technical direction given by the WACOR, provide support in 
conducting literature searches of the peer reviewed scientific literature-to address identified 
data gaps the searches would be specific and targeted in nature-and in preparing interim project 
updates and other materials for internal and external audiences. Literature searches will aid the 
development of the document conducted under Task 2. It is not known at this time how many 
searches would be needed, but for planning purposes, the contractor may plan on four targeted 
searches. The contractor conducted some targeted searches in 2015 and similar levels of effort 
will likely be required on additional topics; for example, to support characterizing risk of the 
toxins to human health or to help support workgroup activities. Additionally, specific data 
analyses may be required for briefings and/or communication materials. Such analyses would be 
based on technical direction given by theW A COR. Updates and other support materials may 



include, but are not limited to, short briefing documents, white papers and PowerPoint 
presentations. The W ACOR may request the contractor to participate in and/or conduct briefings. 
A weekly update call with the W ACOR will be required for this work assignment, as needed. 

Some meetings may require contractor support and/or attendance for note-taking, presentations, 
and meeting preparation materials. Details on meeting dates and locations will be provided by 
the W ACOR through technical direction, as further information becomes available. For planning 
purposes, the contractor can anticipate 3 meetings. 

Travel: The contractor travel outside of the Washington, D. C. metro area may need to occur for 
this work assignment and shall occur only if specified by technical direction. 

Knowledge and Skills Required: The contractor shall have expertise in preparing the afore
mentioned materials and be knowledgeable with the various fields of discipline discussed in this 
work assignment. The contractor shall have practical experience in conducting human health risk 
assessments and have advanced credentials in environmental microbiology and toxicology. The 
contractor shall be familiar with the use of ambient water quality monitoring to inform decision
making, microbial and chemical analytical methods (including GC/MS and ELISA), water 
monitoring applications of epidemiological data, determination of human exposure to 
environmental contaminant sources, and human health disease endpoints (e.g., gastrointestinal). 

General Requirements of the Work Assignment and Schedule: 

Due Dates: The contractor shall provide due dates that are mutually acceptable with the 
WACOR. The contractor shall notify the WACOR in advance, if a due date will not be met and 
request a revised date. 
Delays: The contractor shall make every effort to ensure there are no contractor-caused delays. 
If a delay is inevitable, it is the contractor's responsibility to notify theW ACOR at the first sign 
of said delay. A revised schedule will then be worked out. 
Draft Documents: The contractor may be required to submit draft documents. Draft documents 
shall be prepared in an electronic format compatible with current Microsoft products. W ACOR 
will provide comments on draft submissions prior to submission of final documents. 
Final Documents: The contractor shall submit final documents both electronically and in 
hardcopy to W A COR. 

Milestone/Deliverable Table. 

Task 

Task 1: Work plan, monthly progress reports and 
quality assurance 

Workplan 

Task# Milestones and Due Dates 

1.1 Per contract requirements 

Discuss with WACOR within 15 calendar 
Information Quality Guidelines 1.2 days of receipt of work assignment. IQG 

checklists due with final deliverable (can be 

·------------------------------ -------------------------------- -- .. ------- .. -- !~~!~9_e:~ -~i!~- ~~- ~~!~_rj~!~)_._------------------



-------------------------------------------------------------- --------------------------------------------------------------
Task 2: Support for developing and editing cyanotoxin 
AWQC and AWQC-related documents 

After the workplan approval, throughout the 
period of performance. Initial planning 
meeting to be held within 15 calendar days 

AWQC development 2.1 of receipt of work assignment. Subsequent 
meetings to be held roughly weekly, as 
needed. 

Prepare briefing materials and other supporting 
documents to aid in AWQC development and 2.2 TBD 
communication efforts 

--·--------·-

Task 3: Response to Comments 

Will occur periodically throughout the 
period of performance during management 

Organizing and responding to comments 3.1 and technical reviews of draft and final, as 
well as, in response to external peer review. 
Exact dates TBD. 

-------------------------------------------------------------- --·--------·- --------------------------------------------------

Public Comment Analysis for the AWQC 3.2 TBD 

-------------------------------------------------------------- --·--------·- --------------------------------------------------

Task 4: Gathering and preparing materials for the EPA 
docket 

Prepare comprehensive list of materials needed in the 
4.1 TBD 

docket 

--·--------·-

Gather and prepare materials needed in the docket 4.2 TBD 

-------------------------------------------------------------- --·--------·- --------------------------------------------------

Task 5: Support for ADP WG 
The workgroup is likely to convene starting 
in late January or early February. 

Task 6: General Project Support 
TBD 



MEETINGS, CONFERENCES, TRAINING EVENTS, A WARD CEREMONIES AND 
RECEPTIONS: 

All appropriate clearances and approvals required by Agency policy in support of any and all 
conference related activities and expenses, including support of meetings, conferences, training 
events, award ceremonies and receptions, shall be obtained by the EPA Contract Level 
Contracting Officer Representative (COR) as needed and provided to the contracting Officer. 
Work under conference related activities and expenses shall not occur until this approval is 
obtained and provided by the W A COR. 

TECHNICAL DIRECTION: 
The WACOR or an authorized individual is permitted to provide technical direction. Technical 
direction must be within the statement of work of the contract and includes: (1) Direction to the 
contractor which assists the contractor in accomplishing the Statement of Work, (2) Comments 
on and approval of reports or other deliverables. Technical direction will be issued in writing or 
confirmed in writing within five (5) calendar days after verbal issuance. One copy of the 
technical direction memorandum will be forwarded to the Contracting Officer and the 
Contracting Officer Representative. 

CONTRACTOR IDENTIFICATION: 
The contractor personnel shall clearly identify corporate affiliation at the start of any meeting. 
While attending EPA-sponsored meetings, conferences, symposia, etc. or while on a 
Government site, contractor personnel shall wear a badge which identifies the individual as a 
contractor employee. The contractor personnel are strictly prohibited from acting as a 
representative of the Agency at meetings, conferences, symposia, etc. 

SPECIAL CONDITIONS: 
A. The contractor shall provide all materials written under these tasks to the WACOR, as per 
work assignment, in electronic form and 5 hard copies of the final products. Electronic versions 
shall be in Microsoft Word and/or PDF. 

B. The contractor shall provide signed copies of all consultant agreements for the experts 
required in support of this work assignment to the EPA Contracting Officer. 

CONFIDENTIALITY: 
Some of the work assigned under these tasks will be to draft, edit and review sensitive program 
and organizational information. The contractor shall not discuss the contents of the conference 
or meeting discussions with anyone that did not participate in those discussions. 

NOTICE REGARDING GUIDANCE PROVIDED UNDER THIS WORK ASSIGNMENT: 

Guidance is strictly limited to technical and analytical support. The contractor shall not engage 
in activities of an inherently governmental nature such as the following: 

( 1) Formulation of Agency policy 
(2) Selection of Agency priorities 
(3) Development of Agency regulations 



Should the contractor receive any instruction from an EPA staff person that the contractor 
ascertains to fall into any of these categories or goes beyond the scope of the contract or work 
assignment, the contractor shall immediately contact the W ACOR or the EPA Contracting 
Officer. 
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D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

01/01/2011 To 06/30/2016 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name John Ravenscroft Branch/Mail Code: 

Phone Number: 202-566-1101 

(Signature) (Date) FAX Number: 

Project Officer Name Shirley Harrison Branch/Mail Code: 

Phone Number: 202-566-1107 

(Signature) (Date) FAX Number: 

Other Agency Official Name Shirley Harrison Branch/Mail Code: 

Phone Number: 202-566-1107 

(Signature) (Date) FAX Number: 

Contracting Official Name Kathleen Rechenberg Branch/Mail Code: 

Phone Number: 513-487-2853 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Performance Work Statement 
ICF Contract# EP-C-11-005 

Work Assignment #5-14 Amendment 1 

Title: Activities to support the development of human health AWQC for Cyanotoxins 

Work Assignment Contracting: John Ravenscroft (Mail Code 4304T) 
Officer Representative (WACOR) Office of Water, Office of Science and Technology 

Health and Ecological Criteria Division 

Alternate WACOR: 

1200 Pennsylvania Ave, N.W. 
Washington, DC 20460 
Phone(202)566-1101 
E-mail: ravenscroft.john@epa.gov 

Lesley D' Anglada (Mail Code 4304T) 
Health and Ecological Criteria Division 
Office of Water, Office of Science and Technology 
1200 Pennsylvania Avenue, N.W. 
Washington, DC 20460 
Phone(202)566-1125 
E-mail: danglada.lesley@epa.gov 

Contractor PWS: 3.1, 3.4, 3.5, and 3.6 

Period of Performance: WA Amendment Issuance through June 30, 2016 

**Note: No CBI data will be needed in the course of this work assignment. 

Purpose of Amendment: The purpose of this amendment is to add additional LOE for Tasks 2 
and 5. The process for developing the AWQC document has entailed substantially more 
comment response, additional rounds of review and editing, preparation of background 
materials, especially for management briefings and internal and external meetings, than what 
was originally planned under the existing workplan. As a result, the original workplan estimate 
will be insufficient to cover the entire period of performance. The month of June will be a 
crucial time in the AWQC development process and EPA's goal is to have a solid draft AWQC 
document that would be sufficient to submit for external peer review. The additional LOE will 
help to prepare the draft AWQC deliverable of sufficient quality for EPA and maintain project 
timelines. 

The language contained in the original work assignment still applies (e.g., Information Quality 
Guidelines, QA section, etc.). The contractor shall submit a revised cost estimate within 5 days 
after receipt of this amendment. 



United States Environmental Protection Agency 
Work Assignment Number 

5-14 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000001 

Contract Number I Contract Period 01/01/2011 To 06/30/2016 Title of Work Assignment/SF Site Name 

EP-C-11-005 
Base Option Period Number 5 Activities to Support the Deve 

Contractor I Specify Section and paragraph of Contract SOW 

ICF INCORPORATED, L.L.C. 3.1, 3.4, 3.5, 3.6 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

lli] Work Plan Approval From 05/26/2016 To 06/30/2016 

Comments: 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
c 

:::J (Max 6) (Max4) Code (Max 6) (Max 7) (Max 9) (Max4) (Max 8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: $135,398.00 LOE: 1113 
01/01/2011 To 06/30/2016 
This Action: $49,724.00 415 

Total: $185,122.00 1,528 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: 06/02/2016 Cost/Fee $49,724 0 00 LOE: 415 

Cumulative Approved: Cost/Fee $185,122.00 LOE: 1,528 

Work Assignment Manager Name John Ravenscroft Branch/Mail Code: 

Phone Number: 202-566-1101 

(Signature) (Date) FAX Number: 

Project Officer Name Shirley Harrison Branch/Mail Code: 

Phone Number: 202-566-1107 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Kathleen Rechenberg Branch/Mail Code: 

____:;trfp~~~...v ~ U.I_Cfl-10'-'C 06/22/2016 Phone Number: 513-487-2853 
~·1<:1~ A.T.Jj R(_ ISianature! ______ 

!Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

5-14 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000002 

Contract Number I Contract Period 01/01/2011 To 08/31/2016 Title of Work Assignment/SF Site Name 

EP-C-11-005 Base Option Period Number 5 Activities to Support the Deve 
Contractor I Specify Section and paragraph of Contract SOW 

ICF INCORPORATED, L.L.C. 3.1, 3.4, 3.5, 3.6 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 01/01/2016 To 08/31/2016 

Comments: 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

01/01/2011 To 08/31/2016 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name John Ravenscroft Branch/Mail Code: 

Phone Number: 202-566-1101 

(Signature) (Date) FAX Number: 

Project Officer Name Shirley Harrison Branch/Mail Code: 

Phone Number: 202-566-1107 

(Signature) (Date) FAX Number: 

Other Agency Official Name Shirley Harrison Branch/Mail Code: 

Phone Number: 202-566-1107 

(Signature) (Date) FAX Number: 

Contracting Official Name Kathleen Rechenberg Branch/Mail Code: 

Phone Number: 513-487-2853 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Performance Work Statement 
ICF Contract# EP-C-11-005 

Work Assignment #5-14 Amendment 2 

Title: Activities to support the development of human health AWQC for Cyanotoxins 

Work Assignment Contracting: John Ravenscroft (Mail Code 4304T) 
Officer Representative (WACOR) Office of Water, Office of Science and Technology 

Health and Ecological Criteria Division 

Alternate WACOR: 

1200 Pennsylvania Ave, N.W. 
Washington, DC 20460 
Phone(202)566-1101 
E-mail: ravenscroft. john @epa .gov 

Lesley D' Anglada (Mail Code 4304T) 
Health and Ecological Criteria Division 
Office of Water, Office of Science and Technology 
1200 Pennsylvania Avenue, N.W. 
Washington, DC 20460 
Phone(202)566-1125 
E-mail: danglada.lesley@epa.gov 

Contractor PWS: 3.1, 3.4, 3.5, and 3.6 

Period of Performance: WA Amendment Issuance through August 31, 2016 

**Note: No CBI data will be needed in the course of this work assignment. 

Purpose of Amendment: The purpose of this amendment is to provide additional LOE for the 
development of human health AWQC for Cyanotoxins. A first draft of the document was 
submitted by the Contractor in June 2016 and is currently undergoing review by HECD 
management. For the extension of the period of performance, the Contractor shall continue to 
assist EPA with comment response, document revisions and preparation of background 
materials. The additional LOE will help to prepare the draft AWQC deliverable of sufficient 
quality for EPA and maintain project timelines. 

The language contained in the original work assignment still applies (e.g., Information Quality 
Guidelines, QA section, etc.). The contractor shall submit a revised cost estimate within 5 days 
after receipt of amendment. 

1 



Quality Assurance: The tasks in this work assignment (WA) require the use of secondary 
data/analyses and fall under the scope of the approved contract-level QAPP (date: March 
2012). Consistent with the Agency's quality assurance (QA) requirements, the contractor must 
assure the quality and analyses of the secondary data and other data collected to be used 
under this work assignment. 

The contractor shall discuss with the WACOR if any of the specific work assignment tasks are 
not readily covered under the approved QAPP. Any additional quality assurance requirements 
must be addressed in the work plan and monthly progress reports and, if needed, be covered 
by a WA-specific QAPP supplement, which must be approved by the WACOR before activities 
covered by the additional QA language begin under this work assignment. 

General Requirements of the Work Assignment and Schedule: 

Due Dates: The contractor shall provide due dates that are mutually acceptable with the 
WACOR. The contractor shall notify the WACOR in advance, if a due date will not be met and 
request a revised date. 

Delays: The contractor shall make every effort to ensure there are no contractor-caused 
delays. If a delay is inevitable, it is the contractor's responsibility to notify the WACOR at the 
first sign of said delay. A revised schedule will then be worked out. 

Draft Documents: The contractor may be required to submit draft documents. Draft 
documents shall be prepared in an electronic format compatible with current Microsoft 
products. WACOR will provide comments on draft submissions prior to submission of final 
documents. 

Final Documents: The contractor shall submit final documents both electronically and in 
hardcopy to WACOR. 

Milestone/Deliverable Table. 

Task 

Task 1: Work plan, monthly progress reports 
and quality assurance 

Task 
# Milestones and Due Dates 

Discuss with WACOR within 15 
calendar days of receipt of work 

Information Quality Guidelines 1.2 assignment. IQG checklists due 
with final deliverable (can be 

. -------------------------------------------------------------- ---------------- ---------- ~~~!ll9_e:cl_~i!~- ~- ~~!~!l~!~)_._---------

2 



-------------------------------------------------------------- ---------------- --------------------------------------------------

Task 2: Support for developing and editing 
cyanotoxin AWQC and AWQC-related 
documents 

After the workplan approval, 
throughout the period of 

AWQC development 2.1 performance. Subsequent meetings 
to be held roughly weekly, as 
needed. 

"""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""'"" 

Prepare briefing materials and other TBD 
supporting documents to aid in AWQC 2.2 

__________ -~E:!Y_~I?_J:>r:':IE:!_f!~ ?_f!~ _ ~?-~-~-ll':l!~~!~<?':l_ E:!!!?~!~ __ ------ --·--------·------ --------------------------------------------------

Task 3: Response to Comments 

Will occur periodically throughout 
the period of performance during 

Organizing and responding to comments 3.1 
management and technical reviews 
of draft and final, as well as, in 
response to external peer review. 
Exact dates TBD. 

-------------------------------------------------------------- --·--------·------ --------------------------------------------------

Public Comment Analysis for the AWQC 3.2 TBD 
-------------------------------------------------------------- --·--------·------ -------------------------------------------------~ 

Task 4: Gathering and preparing materials for 
the EPA docket 

Prepare comprehensive list of materials 
4.1 

Ongoing throughout the period of 
needed in the docket performance. 

-------------------------------------------------------------- --·--------·------ --------------------------------------------------

Gather and prepare materials needed in the 
4.2 

Ongoing throughout the period of 
docket performance. 

--·--------·------

Ongoing throughout the period of 

Task 5: Support for ADP WG 
performance. 

TBD 
Task 6: General Project Support 

3 



United States Environmental Protection Agency 
Work Assignment Number 

5-14 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000002 

Contract Number I Contract Period 01/01/2011 To 09/30/2016 Title of Work Assignment/SF Site Name 

EP-C-11-005 
Base Option Period Number 5 Activites to support the devel 

Contractor I Specify Section and paragraph of Contract SOW 

ICF INCORPORATED, LoLoCo 3 ol, 3 0 4, 3 0 5, and 3 0 6 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

lli] Work Plan Approval From 01/01/2016 To 09/30/2016 

Comments: 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
c 

:::J (Max 6) (Max4) Code (Max 6) (Max 7) (Max 9) (Max4) (Max 8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: $185,122000 LOE: 1528 
01/01/2011 To 09/30/2016 
This Action: $80,102000 598 

Total: $265,224000 2,126 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: 07/11/2016 Cost/Fee $80,102000 LOE: 598 

Cumulative Approved: Cost/Fee $265,224000 LOE: 2,126 

Work Assignment Manager Name John Ravenscroft Branch/Mail Code: 

Phone Number: 202-566-1101 

(Signature) (Date) FAX Number: 

Project Officer Name Shirley Harrison Branch/Mail Code: 

Phone Number: 202-566-1107 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Kathleen Rechenberg 
09/01/2016 Branch/Mail Code: 

'-l(b.#...te<...v~ tltCf.I-I:O!li.'C 
~.l(i,:'>IATUR{_ Phone Number: 513-487-2853 

ISianature! !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

5-14 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000003 

Contract Number I Contract Period 01/01/2011 To 09/30/2016 Title of Work Assignment/SF Site Name 

EP-C-11-005 Base Option Period Number 5 Activities to support the deve 
Contractor I Specify Section and paragraph of Contract SOW 

ICF INCORPORATED, L.L.C. 3 . 1, 3 . 4, 3 . 5, and 3 . 6 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 09/01/2016 To 09/30/2016 

Comments: 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

01/01/2011 To 09/30/2016 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name John Ravenscroft Branch/Mail Code: 

Phone Number: 202-566-1101 

(Signature) (Date) FAX Number: 

Project Officer Name Shirley Harrison Branch/Mail Code: 

Phone Number: 202-566-1107 

(Signature) (Date) FAX Number: 

Other Agency Official Name Shirley Harrison Branch/Mail Code: 

Phone Number: 202-566-1107 

(Signature) (Date) FAX Number: 

Contracting Official Name Kathleen Rechenberg Branch/Mail Code: 

Phone Number: 513-487-2853 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Performance Work Statement 
ICF Contract# EP-C-11-005 

Work Assignment #5-14 Amendment 3 

Title: Activities to support the development of human health AWQC for Cyanotoxins 

Work Assignment Contracting: John Ravenscroft (Mail Code 4304T) 
Officer Representative (WACOR) Office of Water, Office of Science and Technology 

Health and Ecological Criteria Division 

Alternate WACOR: 

1200 Pennsylvania Ave, N.W. 
Washington, DC 20460 
Phone(202)566-1101 
E-mail: ravenscroft.john@epa.gov 

Lesley D' Anglada (Mail Code 4304T) 
Health and Ecological Criteria Division 
Office of Water, Office of Science and Technology 
1200 Pennsylvania Avenue, N.W. 
Washington, DC 20460 
Phone(202)566-1125 
E-mail: danglada.lesley@epa.gov 

Contractor PWS: 3.1, 3.4, 3.5, and 3.6 

Period of Performance: WA Amendment Issuance through September 30, 2016 

**Note: No CBI data will be needed in the course of this work assignment. 

Purpose of Amendment: The purpose of this amendment is to add additional resources for the 
development of human health AWQC for Cyanotoxins. A draft document was submitted by the 
Contractor in August 2016 and is currently undergoing review by an internal EPA workgroup. 
For the extension of the period of performance, the Contractor shall continue to assist EPA with 
comment response, document revisions and preparation of background materials. The 
additional LOE and funding supplied by this amendment will help to prepare the draft AWQC 
deliverable of sufficient quality for EPA and maintain project timelines. 

The language contained in the original work assignment still applies (e.g., Information Quality 
Guidelines, QA section, etc.). The contractor shall submit a cost estimate within 5 days of 
receiving this amendment. 

Quality Assurance: The tasks in this work assignment (WA) require the use of secondary 
data/analyses and fall under the scope of the approved contract-level QAPP (date: March 
2012). Consistent with the Agency's quality assurance (QA) requirements, the contractor must 



assure the quality and analyses of the secondary data and other data collected to be used 
under this work assignment. 

The contractor shall discuss with the WACOR if any of the specific work assignment tasks are 
not readily covered under the approved QAPP. Any additional quality assurance requirements 
must be addressed in the work plan and monthly progress reports and, if needed, be covered 
by a WA-specific QAPP supplement, which must be approved by the WACOR before activities 
covered by the additional QA language begin under this work assignment. 

General Requirements of the Work Assignment and Schedule: 

Due Dates: The contractor shall provide due dates that are mutually acceptable with the 
WACOR. The contractor shall notify the WACOR in advance, if a due date will not be met and 
request a revised date. 

Delays: The contractor shall make every effort to ensure there are no contractor-caused 
delays. If a delay is inevitable, it is the contractor's responsibility to notify the WACOR at the 
first sign of said delay. A revised schedule will then be worked out. 

Draft Documents: The contractor may be required to submit draft documents. Draft 
documents shall be prepared in an electronic format compatible with current Microsoft 
products. WACOR will provide comments on draft submissions prior to submission of final 
documents. 

Final Documents: The contractor shall submit final documents both electronically and in 
hardcopy to WACOR. 

Milestone/Deliverable Table. 

Task 

Task 1: Work plan, monthly progress reports 
and quality assurance 

Workplan 

Task 
# 

1.1 

Milestones and Due Dates 

Per contract requirements 

Discuss with EAP WACOR within 15 
calendar days of receipt of work 

Information Quality Guidelines 1.2 assignment. IQG checklists due 
with final deliverable (can be 

-------------------------------------------------------------- ---------------- ---------- !':1~!~9_e:~_'!"_i~~- ~~- ~~~~_rj~!~)_._---------

Task 2: Support for developing and editing 
cyanotoxin AWQC and AWQC-related 
documents 



After the workplan approval, 
throughout the period of 

AWQC development 2.1 performance. Subsequent meetings 
to be held roughly weekly, as 
needed. 

Prepare briefing materials and other TBD 
supporting documents to aid in AWQC 2.2 

---------- -~~y-~1?_~~~-~~ ?-~~-~?-~-~-~~!~~!~~~- ~!!?~!~-------- --·--------·------ --------------------------------------------------

Task 3: Response to Comments 

Will occur periodically throughout 
the period of performance during 

Organizing and responding to comments 3.1 
management and technical reviews 
of draft and final, as well as, in 
response to external peer review. 
Exact dates TBD. 

-------------------------------------------------------------- --·--------·------ --------------------------------------------------

Public Comment Analysis for the AWQC 3.2 TBD 

--·--------·------ --------------------------------------------------

Task 4: Gathering and preparing materials for 
the EPA docket 

Prepare comprehensive list of materials 
4.1 

Ongoing throughout the period of 
needed in the docket performance. 

-------------------------------------------------------------- --·--------·------ --------------------------------------------------

Gather and prepare materials needed in the 
4.2 

Ongoing throughout the period of 
docket performance. 

--·--------·------

Ongoing throughout the period of 

Task 5: Support for ADP WG 
performance. 

TBD 
Task 6: General Project Support 


